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CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA 
KUTAKO SHRINE AND MEMORIAL MUSEUM AT TOASIS, 

AMINIUS, OMAHEKE REGION 

 
Procurement Reference No: W/RFQ/15-16/2021 
 
COMPANY NAME: _______________________________ 

 

BID AMOUNT (VAT INCLUDED) _______________________________ 

 

BIDDER’S CONTACT NUMBER: _______________________________ 

 

BIDDER’S E-MAIL ADDRESS: _______________________________ 

 

 

CLOSING DATE AND TIME OF BID REQUEST (S): 

 

DATE: MONDAY 10TH JANUARY 2022 

 

TIME: 10h00 am 

 

 

DOCUMENTS TO BE DELIVERED AT: 

 

MINISTRY OF MINES AND ENERGY   GROUND FLOOR  

PRIVATE BAG 13297     BLOCK F1 

WINDHOEK      ROOM F1 005 

6 AVIATION ROAD 

EROS AIRPORT ROAD 

 
Email:  Procurement.Management@mme.gov.na 

Tel:  + 264 61 284 8111/8434/8236 
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       M I N I S T R Y  O F  M I N E S  A N D  E N E R G Y  

TEL .  061 284 8111 Private Bag 13297 

FAX:  061 238 643 WINDHOEK 

Enq: ……………….         

         17 December 2021 

 

Letter of Invitation 

 

TO:  ………………………………………. 

 

 …………………………………......... 

 

Dear Sirs/Madam 

 

REQUEST FOR A QUOTATION FOR:  

THE CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO SHRINE 

AND MEMORIAL MUSEUM AT, TOASIS, AMINIUS, OMAHEKE REGION 

 

The Ministry of Mines and Energy invites you to submit your best quote for the service 

described in detail hereunder. 

Any resulting contract shall be subject to the terms and conditions referred to in the document.  

Queries, if any, should be addressed to Mr A Hangula at Ministry of Mines and Energy.  

Please prepare and submit your quotation in accordance with the instructions given or inform the 

undersigned if you will not be submitting a quotation.  

 

Yours faithfully, 

 

……………………………….. 

…………………………………………………………………………. 

HEAD OF PROCUREMENT  
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VOLUME 1 GENERAL CONDITIONS OF CONTRACT 

 The General Conditions of Contract for Construction, shall be applicable to this 

Contract. 

 

VOLUME 2 THIS DOCUMENT ( DOCUMENT FOR PROCUREMENT OF WORKS)   

SECTION  DESCRIPTION PAGES COLOUR 

Section 0 Schedule of Documents Section 0/0 - 0/1 White 

Section I (A) Instruction to Bidders Section I(A)/0 - I/3 White 

Section I (B) Conditions of Bid Section I(B)/4 - I/11 Rose 

Section II Quotation Letter Section II/0 - II/6 White 

Section III Priced Activity Schedule Section III/0 - III/ Yellow 

Section IV General Conditions of Contract Section IV/0 - IV/23 Rose 

Section V Employers Requirements Section V/0- V/35 Green 

Section VI Schedules Section VI/0 - VI/3 White 

Section VII Pro-Forma Documents Section VII/0 - VII/3 Rose 

Section VIII Forms to be Completed by Bidder Section VIII/0 -  VIII/16 Green 

Section IX Letter of Bid and Appendix to Bid Section XI/0 - XI/5 Rose 

Drawings: A3 size drawings (not to scale) for tender purposes have been included in Volume 2.  

Once the successful tenderer is appointed three (3) sets of complete, to scale A1 

drawings will be issued for construction purposes. 

Note: 

The submission of a Tender is and will be considered an acknowledgement by the Tenderer(s) 
that he/they has/have inspected these Tender Documents and that he/they is/are fully 
conversant with the contents thereof and that he/they will not submit any claim whatsoever 
based on ignorance or obscurity or insufficiency of these documents whether alleged or proved.
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1. Rights of Public Entity  

 The Ministry of Mines and Energy reserves the right: 
 (a) to split the contract as per the lowest evaluated cost per lot; and 
 (b)  to accept or reject any quotation or to cancel the quotation process and reject all 

quotations at any time prior to contract award.  

 
2. Preparation of Quotations 

 
You are requested to quote for the works mentioned in Section III, by completing, signing and 
returning: 

(a) the Quotation Letter in Section II with its annex for Bid Securing Declaration, where 
applicable;  

(b) the Priced Activity Schedule in Section IV;  

(c) the Specifications and Compliance Sheet in Section V; and 

(d) any other attachment as deemed appropriate 
 

You are advised to carefully read the complete Request for Quotations document, including the 
Special Conditions of Contract in Section VII, before preparing your Quotation. The standard 
forms in this document may be retyped for completion but the Bidder is responsible for their 
accurate reproduction. 

 
3. Validity of Quotations 

The quotation validity period shall be 60 days from the date of bid submission deadline. 

 
4. Eligibility Criteria 

 To be eligible to participate in this Quotation exercise, you should: 

(a) have a valid company Registration Certificate; 
(b) have an original valid Good Standing Tax Certificate or certified copy; 
(c) have an original valid good Standing Social Security Certificate or certified copy; 
(d) have a valid certified copy of Affirmative Action Compliance Certificate, proof from 

Employment Equity Commissioner that bidder is not a relevant employer, or exemption 
issued in terms of Section 42 of the Affirmative Action Act, 1998; 

(e) Submit the signed Bid-securing Declaration; 
(f) Contract must have a minimum of 3 year experience of overhead electrical MV & LV 

construction; 
(g) Contractor should provide prove of completing at least 5 project of similar nature (Attached 

completion certificate); 
(h) Contract my submit prove of credit worthiness (attached proof from the supplier or qualifying 

credit facility from a banking institution); 
(i) Minimum bar chart program of works showing detailed key tasks and time period; 
(j) Proof of valid company registration with CENORED/Nampower as an Electrical Contractor, 

authorized to operate on system voltages up to 33kV; 
(k) All pages of the bid, except for non-amended printed descriptive literature, are signed or 

initialled by the person signing the bid. 

 

 

5. Bid Security/Bid Securing Declaration  
 
Bidders are required to submit a Bid Securing Declaration for this procurement process.  
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6. Works Completion Period 

The completion period for works shall be three (3) months after acceptance and issue of 
Purchase Order. Deviation in completion period shall be considered if such deviation is 
reasonable. 
 

7. Sealing and Marking of Quotations 

 Quotations should be sealed in a single envelope, clearly marked with the Procurement 
Reference Number, addressed to the Ministry of Mines and Energy with the Bidder’s name on the 
back of the envelope. 

 
 

8. Submission of Quotations 

 Quotations should be deposited in the Quotation/Bid Box located at The Minstry of Mines and 
Engergy,  Windhoek not later than 10h00 on Monday 10th January 2022.   Quotations by post or 
hand delivered should reach The Minstry of Mines and Energy, Windhoek by the same date and 
time at latest. Late quotations will be rejected.  Quotations received by e-mail will not be 
considered. 

 
9. Opening of Quotations 

 Quotations will be opened internally by the Public Entity immediately after the closing time 
referred to in section 8 above. A record of the Quotation Opening stating the name of the bidders, 
the amount quoted, the presence or absence of a Bid Security/Bid Securing Declaration, will be 
posted on the website of the Public Entity and available to any bidder on request within three 
working days of the Opening. 

 
10. Evaluation of Quotations 

 The Public Entity shall have the right to request for clarifications in writing during evaluation. 
Offers that are substantially responsive shall be compared on the basis of evaluated cost, subject 
to Margin of Preference where applicable, to determine the lowest evaluated quotation. 

 

 
11. Technical Compliance 

The Specifications and Compliance Sheet details the minimum specifications of the works to be 
carried out. The specifications have to be met, but no credit will be given for exceeding the 
specifications. 

 
12. Prices and Currency of Payment 

  Prices for the execution of works shall be fixed in Namibian Dollars as quoted. 
 Quotations shall cover all costs of labour, materials, equipment, overheads, profits and all 

associated costs for performing the works, and shall include all duties. The whole cost of 
performing the works shall be included in the items stated, and the cost of any incidental works 
shall be deemed to be included in the prices quoted. 

 
13. Margin of Preference (Not Applicable) 

 
13.1. The applicable margins of preference and their application methodology are as follows: Not 

Applicable 
 

13.2. Bidders applying for the Margin of Preference shall submit, upon request, evidence of: Not 
Applicable 
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14. Award of Contract 

 The Bidder having submitted the lowest evaluated responsive quotation and qualified to perform 
the works shall be selected for award of contract. Award of contract shall be by issue of a 
Purchase Order/Letter of Acceptance in accordance with terms and conditions contained in 
Section VI: Contract Agreement and General Conditions of Contract. 

 

15. Performance Security 

 The successful bidder shall upon acceptance of its offer submit a Performance Security as per 
the format contained in the Schedule for an amount of 10% of the contract price. 

 

 

16. Notification of Award and Debriefing 

 The Public Entity shall after award of contract promptly inform all unsuccessful bidders in writing 
of the name and address of the successful bidder and the contract amount and post a notice of 
award on its website within 7 days. Furthermore, the Public Entity shall attend to all requests for 

debriefing made in writing within 7 days of the unsuccessful bidders being informed of the award. 
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1 COST OF BIDDER 

 The cost of bidder will be the responsibility of the Bidder and no additional payment will be made by 
the Employer in this regard. 

2 BID REGULATIONS 

 Only original completed Bid will be accepted and no electronic or faxed copies will be considered. 

 All entries must be in the same handwriting in black ink or by using the same typewriter.  Any 
cancellation or correction must be done by drawing a line through the incorrect entry and rewriting 
the correct entry above or beside the incorrect entry, where-after such cancellation shall be initialed 
in the margin opposite where each cancellation occurs. Incorrect entries shall not be obliterated with 
erasing fluid. 

 On submission of Bids, the Bidders will be deemed to have acquainted themselves fully with the Bid 
Documents, the site conditions, access thereto, local applicable laws and requirements and all 
aspects of the programme for the manufacture, erection and completion of the works as envisaged 
in the Documents, prior to pricing and submission of their Bid.  Form B (Bidder’s familiarity with 
Documents) contained in Section 9 of this Document, must be completed, and signed by the Bidder 
for this purpose. 

 All prices quoted and payments are to be in the currency of the Republic of Namibia and must 
exclude VAT. The VAT shall be added, at a rate of 15%, to the Total Bid Amount. 

 The Bidder must allow in the Bid for all labour, material, construction plant, temporary works, and 
everything else deemed necessary for the execution and completion of the Works in accordance 
with the Bid Documents. 

 Should the Bidder be of the opinion that the Schedule of Quantities does not cover the full extent of 
items described in the Standard and Project Specifications of the Bid Document, it should be 
brought to the attention of the Engineer.  Should it be required, the Engineer will make the required 
changes and issue an instruction in this regard in the form of an Addendum to the Bid Documents. 

 If no such notifications are received by the Engineer before the final date for posing of questions, as 
stipulated in the appendix to the Conditions of Bid, it will be deemed that the payment items included 
in the Schedule of Quantities are sufficient to enable Bidders to price the Works entirely and no 
claims in this regard by the successful Bidder will be considered at any stage before, during or after 
the Construction Period. 

 A Bid will not be regarded as bona fide unless this Document is returned, completed in its entirety 
with regard to all schedules and forms (except for the Forms of Agreement and Bond). 

 Any/All Notices to Bidders (Addenda) shall be signed and attached to the back of this Volume. 

 Bidders that are incomplete may be disqualified at the discretion of the Employer.  Vague 
statements may prejudice the Bid and essential details required for assessment and comparison 
should be complete in every respect. 

 Bidders shall state in the Schedule of Key Personnel Offered, the name, qualifications and 
experience of the personnel he intends to provide for the execution of the Works. Form G (Schedule 
of Key Personnel Offered) contained in Section 9 of this Document must be completed and signed 
by the Bidder for this purpose.  
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 Note: All Curricula Vitae of proposed Key Personnel must be attached to this Volume          
and failure to comply therewith shall result in rejection of the Bid. 

 The Bidder must complete Form I (Financial Statement) contained in Section 9 of this Document 
certifying that his banking account is good and that his financial standing is such that he can be 
recommended to undertake the work for which he has Bided. The letter in respect of the Bank 
Manager's opinion on financial ability of the firm to undertake the works for which he has tendered 
must be attached to this Volume and failure to comply therewith shall result in the rejection of the 
Bid. The Engineer shall have the right to call for and receive the Bidder’s balance sheet or other 
financial statements as the Employer may find appropriate before awarding the Contract to the 
successful Bidder, or at any time during the course of the Contract. 

 The completed document duly filled in and signed needs to be parceled and sealed in an envelope 
clearly indicating: THE CONSTRUCTION OF THE MV LINE TO  CHIEF HOSEA KUTAKO SHRINE 
AND  MEMORIAL MUSEUM AT TOASIS, AMINUS – OMAHEKE REGION , due date as well as 
the name and address of the Bidder. This parcel/document needs to be delivered/placed into the Bid 
Box on the date and time stipulated in the Appendix to the Conditions of Bid.  

 After submission and before the Engineer’s recommendation to the Employer, no interviews dealing 
with the subject can be granted to anybody and no calls or letters bearing on this Bid shall be 
answered by either the Employer or the Engineer.  The successful Bidder will be advised by the 
Employer to this effect in writing. Notwithstanding the above, the Engineer shall have the right when 
deemed necessary to ask any Bidder for a clarification of his Bid. 

3 ACCEPTANCE OR REJECTION OF BIDS 

 Bids may be rejected in the event of: 

- incomplete offers; 

- irregularities of any kind in either the Bid Form or the priced Schedule of Quantities, or; 

- if the prices Bided in the Schedule of Quantities are obviously unbalanced and the Bidder, after 

being called upon to adjust the same in a reasonable manner, fails to do so within a period of 

two (2) days after receiving notification to that effect. 

4 BID QUALIFICATIONS 

Bids must be submitted strictly in accordance with the Bid Documents, i.e. without qualifications.  

Qualifications in the nature of statements of interpretations of Bid Documents must be avoided and 

any point of doubt or difficulty should be cleared with the Engineer as early as possible during the 

Bid Period. 

5 VARIATION IN BIDS 

 If in addition, the Bidder desires to submit alternative methods of construction or any other variations 
for consideration, separate Forms of Bid, Schedules of Quantities and/or Statements should 
accompany the Bid setting out the salient features of the alternative or variation proposed. 

 No Alternative Bid will be considered unless a Bid without any qualifications and strictly based on the 
Bid Documents is also submitted. 

 Where it is desired to submit an alternative Bid involving modification to the design or qualifications 
of the Bid Documents, the following procedure must be observed: 



I/8 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

 
 SECTION I (B): CONDITIONS OF BID 

  

 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

 Proposals involving modification of design in whole or in part should be notified in confidence to the 

Engineer as early as possible during the Bid Period.  Following receipt of this notification, the 

Engineer will give a preliminary opinion as to the acceptability of the modifications proposed; this will 

not be binding on the Engineer.  In their own interest Bidders are advised to provide as much 

information as possible about the modifications at this stage. 

 If a Bidder desires to submit for consideration an Alternative Bid which only deviates from the Bid 

Documents in that a different Time for Completion is offered, it is not necessary to notify the 

Engineer prior to the closing date of his intention to do so. 

 If the Bidder does decide to submit an Alternative Bid, it must be accompanied by supporting 

information, drawings, calculations and a priced alternative Schedule of Quantities to enable the 

Engineer to fully assess the technical acceptability, construction time and cost thereof. 

 When a qualified Bid is submitted it must be made in the form of an Alternative Offer, showing the 

financial or other implications of the qualification(s) on the unqualified Bid.  Any Alternative Bid 

involving modifications to design will be assessed on its merits and may be accepted.  An accepted 

alternative design will become the design for the purpose of the Contract. 

 A decision whether or not to adopt a technically acceptable modified design will be governed by the 

amount of the overall saving which it can be reliably expected to achieve.  Matters to be considered 

in arriving at the overall saving will include the effect of any deferment in starting date arising from 

extra time needed for the preparation of an amended Contract for signature. 

6 AMENDMENTS TO BID BY EMPLOYER 

Arithmetical errors 

The Engineer reserves the right to correct arithmetical or other errors in the extension of rates and 

totals in the Bid.  In no case will Bided Rates be adjusted when correcting such errors. 

Imbalance in Bid Rates 

In the event of there being any rate or rates which are declared to be unacceptable to the Engineer 

for reasons which he will indicate, the Bidder will be requested to: 

- justify any specific rate or rates, i.e. to give a financial breakdown of how such rate or rates were 

obtained, and subsequently to 

- consider amending and adjusting such rate or rates while retaining the Bid Sum unchanged and 

fixed.  It must be understood that in the event of the Bidder refusing to adjust any rate or rates to the 

satisfaction of the Engineer, such refusal may prejudice his Bid. 

7 DISQUALIFICATION OF BID 

The Bid of any Bidder who has not conformed to these Conditions of Bid and the instructions 

reflected in any official Bid Notice may be disqualified at the discretion of the Employer. 

8 PERFORMANCE SECURITY 

The successful Bidder shall provide, to the Engineer's satisfaction, within fourteen (14) working days 

of the date of receipt by him of the Letter of Acceptance, a Performance Security to the value of the 

amount stipulated in the Letter of Acceptance.  A Performance Guarantee issued by either an 

associate company of the Contractor or a private person or persons is not acceptable. 



I/9 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

 
 SECTION I (B): CONDITIONS OF BID 

  

 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

A pro-forma of the Performance Guarantee has been included in the Schedule section of this 

Document, but shall not be completed at Bid stage. 

Failure to comply within the allotted time frame shall result in the bidder being penalised for the late 

submission of the required Performance Guarantee.  

9 INSURANCE POLICIES 

The successful Bidder shall submit for the Engineer's perusal and to his satisfaction, within fourteen 

(14) working days of the date of receipt by him of the Letter of Acceptance, the insurance policies 

and the receipts for the current premiums as are requested SSC. 

Failure to comply with of the conditions of bid within the allotted time frame shall result in the bidder 

being penalised for the late submission of the required Insurance Policies amounting to N$ 500-00 

per calendar day after the deadline (14 days after the Letter of Acceptance)  of the submission of the 

guarantee has lapsed. 

10 FAILURE TO COMPLY WITH CLAUSES 8 AND 9 WITHIN THE TIME LIMIT 

Failure of the successful Bidder to comply with clauses PERFORMANCE SECURITY and  

INSURANCE POLICIES within the time limits shall result in further Conditions of Contract being 

imposed by the Employer.   

11 COST INCURRED BY BIDDER 

The Employer will not be responsible for or pay for expenses incurred or losses suffered by any 

Bidder in the preparation and submission of his Bid or in visiting the Site in connection thereof. 

12 BID ALL-INCLUSIVE 

 General 

The Bidder shall allow in the Bid full compensation for all labour, material, construction equipment, 

temporary works, taxes, levies and everything else deemed necessary for the execution and 

completion of the Works in accordance with the Bid Documents. 

 Taxes and Levies 

The Bid Rates and amounts shall exclude Value Added Tax (VAT).  The VAT shall be added, at a 

rate of 15%, to the Total Bid Amount.  

 Signing of Contract 

The successful Bidder shall sign the Contract Agreement within a period of fourteen (14) days after 

receiving the Letter of Acceptance. 

 Stamp Duties 

All stamp duties in connection with the contract shall be paid by the Contractor. 
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 Legal Aspects 

The laws of the Republic of Namibia shall be applicable to the Contract created by the acceptance of 

a Bid and each Bidder shall indicate a place in the Republic and specify it in his Bid as his 

domicilium citandi et executandi where any legal process may be served on him. 

13 CONDITIONS OF BID BINDING 

The Conditions of Bid shall be binding upon all Bidders submitting a Bid for the service or services 

stated in the Bid Documents, and submission of a Bid shall be considered as an Agreement to all 

the Conditions of Bid. 

14 TIME FOR COMPLETION 

 Time for Completion of the Project will be as stipulated in SSC.  Alternatively, Bidders may submit a 
reduced construction period for completion of the Works as part of an Alternative Bid. 

15 PREFERENCE TO LOCALLY BASED CONTRACTORS 

Locally based contractors shall receive preference in the adjudication of the Bids. 

16 ENQUIRIES 

 All enquiries in connection with this Bid must be addressed in writing to the Engineer. The written 
enquiries may be sent by post, fax or e-mail to the Engineer. The contact detail of the Engineer is 
given in the Appendix to the Conditions of Bid. 

 The Contractor may pose written enquiries for answering by the Engineer until the date and time 
stipulated in the Appendix to the Conditions of Bid. 
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17 APPENDIX TO CONDITIONS OF BID 

Item  Data 

   

   

Enquiries  Mr A Hangula 

Ministry of Mines and Energy 

Private Bag 13297, Windhoek 

Tel: (061) 2848111 / Fax: (061) 238643 

Email: info@mme.gov.na 
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 [COMPLETE THIS FORM WITH ALL THE REQUESTED DETAILS AND SUBMIT IT AS THE FIRST 
PAGE OF YOUR QUOTATION WITH THE PRICED ACTIVITY SCHEDULE AND DOCUMENTS 
REQUESTED ABOVE.  A SIGNATURE AND AUTHORISATION ON THIS FORM WILL CONFIRM THAT 
THE TERMS AND CONDITIONS OF THE RFQ PREVAIL OVER ANY ATTACHMENTS.  IF YOUR 
QUOTATION IS NOT AUTHORISED, IT WILL BE REJECTED 

 

Quotation addressed to:  The Ministry of Mines and Energy 

Private Bag 13297, Windheok, Namibia 

Procurement Reference Number:  W/RFQ/15-16\2021 

Subject matter of Procurement: 
THE CONSTRUCTION OF THE MV LINE TO 
CHIEF HOSEA KUTAKO SHRINE AND  
MEMORIAL MUSEUM AT TOASIS, AMINUS – 
OMAHEKE REGION 

 
We offer to execute the Works detailed in the Statement of Requirements, in accordance with the terms 
and conditions stated in your Request for Sealed Quotations referenced above.  
 
We confirm that we are eligible to participate in this Quotation exercise and meet the eligibility criteria 
specified in Section 1: Instructions to Bidders  
 
We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public 
Procurement Act during the procurement process and the execution of any resulting contract. 
 

We have read and understood the content of the Bid Security/Bid Securing Declaration (BSD) attached 
hereto and subscribe fully to the terms and conditions contained therein. We further understand that this 
subscription could lead [forfeiture of the security amount / disqualification on the grounds mentioned in 
the BDS] 

 
The validity period of our Quotation is _________ days [insert number of days] from the date of the bid 
submission deadline. 
 
We confirm that the prices quoted in the Priced Activity Schedule are fixed and firm and will not be 
subject to revision or variation, if we are awarded the contract prior to the expiry date of the quotation 
validity. 
 
Works will commence within _______________ [insert number] days from date of issue of Purchase 
Order/ Letter of Acceptance. 
 
Works will be completed within _______________ [insert number]days from date of issue of Purchase 
Order/  Letter of acceptance. 
 

Quotation Authorised by: 

Name of Bidder  Company’s Address and seal 

Contact Person  

Name of Person Authorising the Quotation: Position: Signature: 

Date  Phone No./E-mail  
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Appendix to Quotation Letter 
  

BID SECURING DECLARATION  
(Section 45 of Act)  

(Regulation 37(1)(b) and 37(5)) 
 
Date:  
  
Procurement Ref No.: W/RFQ/15-16/2021 

 

To:   MINISTRY OF MINES AND ENERGY 

Private Bag 13297, Windheok, Namibia 

Telephone: +264 61 2848111 / Facsimile: +264 61 238643 

 

I/We* understand that in terms of section 45 of the Act a public entity must include in the bidding document the 

requirement for a declaration as an alternative form of bid security. 

 
I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event of 

 
(a) a modification or withdrawal of a bid after the deadline for submission of bids during the period of 

validity; 
 
(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid; 
 
(c) failure to sign a procurement contract in accordance with the terms and conditions set forth in 

the bidding document, should I/We* be successful bidder; or 
 
(d) failure to provide security for the performance of the procurement contract if required to do so by 

the bidding document. 
 
I/We* understand this bid securing declaration ceases to be valid if I am/We are* not the successful Bidder 

 
Signed: ..................................................................................................................................................  
[insert signature of person whose name and capacity are shown] 

 

Capacity of:  
[indicate legal capacity of person(s) signing the Bid Securing Declaration] 

 

Name: ...................................................................................................................................................  
[insert complete name of person signing the Bid Securing Declaration] 

 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

 

Dated on ____________ day of __________________, _______  
[insert date of signing] 

 

Corporate Seal (where appropriate) 

 

[Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners to the joint 

venture that submits the bid.]  
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Republic Of Namibia 

Ministry of Labour, Industrial Relations and Employment Creation  

 
Witten undertaking in terms of section 138 of the Labour Act, 2015 and section 50(2)(D) of the Public 

Procurement Act, 2015 
 

1. EMPLOYERS DETAILS 
 
Company Trade Name:……………………………………………………… 
 
Registration  Number ...……………………………………………………... 
 
Vat Number: ………………………………………………………………… 
 
Industry/Sector: ……………………………………………………………… 
 
Place of Business:………………………………………………………….. 
 
Physical Address:…………………………………………………………….. 
 
Tell No.:……………………………………………………………………… 
 
Fax No.:………………………………………………………………………. 
 
Email Address:……………………………………………………………….. 
 
Postal Address:……………………………………………………………….. 
 
Full name of Owner/Accounting Officer:……………..…………………... 
 
……………………………………………………………………………....... 
 
Email Address:……………………………………………………………….. 
 
 

2. PROCUREMENT DETAILS 
 

Procurement Reference No.:………………………………………………….. 
 
Procurement Description: …………………………………………………….. 
 
…………………………………………………………………………………… 
 
…………………………………………………………………………………… 
 
Anticipated Contract Duration: …………………………………………………. 
 
Location where work will be done, good/services will be delivered: 
 
…………………………………………………………………………………… 
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3.  UNDERTAKING 
 
I ……………………………………………[insert full name], owner/representative   
 
of ………………………………………………………….[insert full name of company]  
 
hereby undertake in writing that my company will at all relevant times comply fully with the relevant provisions of the 

Labour Act and the Terms and Conditions of Collective Agreements as applicable.  

 

I am fully aware that failure to abide to such shall lead to the action as stipulated in section 138 of the labour Act, 2007, 

which include but not limited to the cancellation of the contract/licence/grant/permit or concession.  

 

Signature: …………………………….. 
 
Date: ………………………………….. 
 
Seal:……………………………………. 

 
Please take note: 

1. A labour inspector may conduct unannounced inspections to assess the level of compliance 
2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the 

employees rendering service(s) in relations to the goods and services being procured under this contract.  
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Qualification Information  

[The information to be filled in by bidders in the following pages shall be used for purposes of post-qualification 
or for verification of prequalification as provided for in ITB Clause 6.  This information shall not be incorporated in 
the Contract.  Attach additional pages as necessary.  Pertinent sections of attached documents should be 
translated into English.  If used for prequalification verification, the Bidder should fill in updated information only.] 
 
 
1. Individual 

Bidders or 
Individual 
Members of 
Joint Ventures 

1.1 Constitution or legal status of Bidder:  [attach copy] 

Place of registration:  [insert] 

Principal place of business:  [insert] 

Evidence of signatory authorized to sign the bid ( if applicable):  
[attach] 

1.2 Annual amounts of construction works performed during the last [insert 
number] years [insert amounts in the national currency equivalent] 

1.3 Number [insert number] of works of a nature and amount similar to the 
Works performed as prime Contractor over the last [insert number] 
years.  [Also list details of work under way or committed, including 
expected completion date(s).] 

 

Project/Contract 
name and country 

Name of client and 
contact person 

Type of work performed 
and year of completion 

Value of contract 
in NAD 

(a) 
 
(b) 

   

 
 1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works. [List all information requested below.  Refer also to ITB Sub-
Clause 6.3 (c).] 

 

Item of 
equipment 

Description, 
make, and age 

(years) 

Condition (new, good, 
poor) and number 

available 

Owned, leased (from whom?), or 
to be purchased (from whom?) 

(a) 
 
(b) 

   

 
 1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract.  [Attach biographical 
data.  Refer also to ITB Sub-Clause 6.3 (d).]  

  
 

Position Name Years of experience 
(general) 

Years of experience 
in proposed position 

(a) 
 
(b) 
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 1.6 Proposed subcontracts and firms involved.  Refer to General 
Conditions of Contract Clause 7. 

 

Sections of the 
Works 

Value of 
subcontract 

Subcontractor 
(name and address) 

Experience in similar work 

(a) 
 
(b) 

   

 
 1.7 Financial reports for the last [insert number; usually 3] years:  Financial 

Statements, Audited Accounts, etc.  [List below and attach copies.] 

1.8 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of support documents. 

1.9 Name, address, and telephone, telex, and facsimile numbers of banks 
that may provide references if contacted by the Public Entity. 

1.10 Information on current litigation(s) in which the Bidder is involved. 

 

Other party(ies) Cause of dispute Amount involved 

(a) 
 
(b) 

  

 
 1.11 Proposed Program (work method and schedule). Descriptions, 

drawings, and charts, as necessary, to comply with the requirements of 
the Bidding Documents. 

2. Additional 
Requirements 

2.1 Bidders should provide any additional information requested in the 
Bidding Document.  
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PREAMBLE TO THE PRICED ACTIVITY SCHEDULE 

 
6.1. This Priced Activity Schedule forms part of the Contract Documents and shall be read in 

conjunction with the General Conditions of Contract, Particular Conditions of Contract, Standard 

Specifications, Project Specifications, and Drawings. 

6.2.  The quantities set out in the Priced Activity Schedule are estimated only, and their accuracy or 

inaccuracy shall in no way effect the validity of the bid or any contract based thereon.  The total 

amount of each item set out in the Priced Activity Schedule at the rate or price inserted by the 

bidder shall be stated, but these figures are required solely for the purpose of assessment and 

shall not be deemed to be the actual sums which shall be paid to the Contractor for the execution 

of the Works.  The sums to be paid to the Contractor shall (subject to the provisions of the General 

Conditions of Contract) be determined by measuring the work actually done in accordance with the 

Contract and valuing such work at the rates and prices inserted by the Contractor in the Priced 

Activity Schedule. 

6.3. Except where otherwise provided for in the Priced Activity Schedule, the biddered rates and prices 

inserted shall represent full compensation for furnishing the completed item of work described 

under the respective items and shall cover all labour, materials, transport, cartage, storage, 

temporary work, constructional plant and overhead charges, watching, lighting, profit and 

maintenance as well as the general liabilities, obligations and risks arising from the Conditions of 

Contract, the overhead charges and profit being spread proportionally over the rates of the relative 

items of the Priced Activity Schedule.  The Contractor shall have no claim for further payment in 

respect of any work or method of execution which may be described or implied in the Contract and 

for which no corresponding item is given in the Priced Activity Schedule, but the payment thereof 

shall be deemed to be included in the biddered rates or prices for furnishing the completed item of 

work. 

6.4.  The Contractor shall fill in a rate to each item in the Priced Activity Schedule whether quantities are 

stated or not.  Items against which no rate is entered by the Contractor will not be paid for when 

executed but will be regarded as covered by other rates in the Priced Activity Schedule. 

6.5.  If, when bids are considered, the unit rates multiplied by the quantities for any particular pay items 

do not agree with the total amount shown, then the unit rates will be accepted as the correct figures 

and shall prevail over the total amounts.  In such cases the amount of each item as well as the 

gross biddered amounts shall be adjusted accordingly.  

6.6.  It is to be understood that the Works as executed will be measured for payment in accordance with 

the method described in the Contract Documents and under the items as therein set forth 

notwithstanding any custom to the contrary.  The net measurement or weight of the finished work in 

place will always be taken except where otherwise specified. 

6.7.  The quantities of work and material stated in the Priced Activity Schedule shall not be considered 

as limiting or extending the amount of work to be done or material to be supplied by the Contractor. 

6.8.  General directions and descriptions of work and material given in the Specifications are not 

repeated in the Priced Activity Schedule.  Reference shall be made to the Specifications, Special 

Conditions of Contract and General Conditions of Contract for this information.  The "payment 

clauses" refer to the corresponding clauses in the specifications and where "P" appears reference 

shall be made to the corresponding clause of the Special Conditions in respect of the 

Specifications. 
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6.9.  The prices and rates in the Priced Activity Schedule will be exclusive of Value Added Tax to be 

paid as laid down in existing legislation.  VAT shall be added separately as directed in the 

schedule. 

 

 

6.10.  REFERENCES 

 Where cross-references to Clauses and Drawings are given in the Priced Activity Schedule and 

other Contract Documents, such cross-references are not necessarily complete. References to 

parts of and Clauses in other Contract Documents and to the Drawings will normally be 

abbreviated as follows: 

 

DOCUMENT     ABBREVIATION 

Conditions of Bid     T 

Drawings      Drg 

General Conditions of Contract   GCC 

Special Conditions of Contract     SCC 

Project Specifications     PS 

SABS 1200 Standard Specification   SABS1200 

Civil Engineering Quantities    CEQ 

 

 

Priced Activity Schedule Authorised By: 

 

Name:  Signature:  

Position:  Date:  

Authorised for and on behalf of: Company  
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SECTION III: SCHEDULE OF RATES FOR MATERIAL 
 

 

 

1. SCHEDULE OF RATES 33kV MATERIAL 

 

 

 

 

 

 

The rates are to be used in the relevant sections of the Schedule of Quantity for pricing. 

 

 
 
 
 



IV/0 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

 
 

SECTION IV: GENERAL CONDITIONS OF 
CONTRACT 

  

 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

 
 

 
PROCUREMENT REF. NO.: W/RFQ/15-16/2021 

 
 

THE CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA 
KUTAKO SHRINE AND MEMORIAL MUSEUM AT, TOASIS, 

AMINIUS, OMAHEKE REGION 
 
 

SECTION IV: GENERAL CONDITIONS OF CONTRACT  



IV/1 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

 

SECTION IV: GENERAL CONDITIONS OF 
CONTRACT 

  

 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

General Conditions of Contract 

 

Table of Clauses 
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Section VI General Conditions of Contract 
A. General 

 
1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted 
in the Letter of Acceptance for the execution and completion 
of the Works and the remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities 
comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It 
includes a lump sum price for each activity.  

(c) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor to resolve disputes in the first 
instance, as provided for in GCC 23. 

(d) Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Bid. 

(e) Compensation Events are those defined in GCC Clause 41 
hereunder. 

(f) The Completion Date is the date of completion of the Works as 
certified by the Project Manager, in accordance with GCC 
Sub-Clause 53.1. 

(g) The Contract is the Contract between the Employer and the 
Contractor to execute, complete, and maintain the Works.  It 
consists of the documents listed in GCC Sub-Clause 2.3 
below. 

(h) The Contractor is the party whose Bid to carry out the Works 
has been accepted by the Employer. 

(i) The Contractor’s Bid is the completed bidding document 
submitted by the Contractor to the Employer. 

(j) The Contract Price is the Accepted Contract Amount stated in 
the Letter of Acceptance and thereafter as adjusted in 
accordance with the Contract. 

(k) Days are calendar days; months are calendar months. 

(l) Dayworks are varied work inputs subject to payment on a time 
basis for the Contractor’s employees and Equipment, in 
addition to payments for associated Materials and Plant. 

(m) A Defect is any part of the Works not completed in accordance 
with the Contract. 

(n) The Defects Liability Certificate is the certificate issued by 
Project Manager upon correction of defects by the Contractor. 

(o) The Defects Liability Period is the period named in the SCC     
pursuant to Sub-Clause 33.1 and calculated from the 
Completion Date. 
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(p) Adjudicator means the single person appointed under Clause 
23. 

(q) Drawings means the drawings of the Works, as included in the 
Contract, and any additional and modified drawings issued by 
(or on behalf of) the Employer in accordance with the Contract, 
include calculations and other information provided or 
approved by the Project Manager for the execution of the 
Contract. 

(r) The Employer is the party who employs the Contractor to carry 
out the Works, as specified in the SCC. 

(s) Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-written, 
printed or electronically made, and resulting in a permanent 
record; 

(u) The Initial Contract Price is the Contract Price listed in the 
Employer’s Letter of Acceptance. 

(v) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works.  The 
Intended Completion Date is specified in the SCC.  The 
Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration 
order. 

(w) Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

(x) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 

(y) The Project Manager is the person named in the SCC (or any 
other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of 
the Works and administering the Contract. 

(z) SCC means Special Conditions of Contract  

(aa) The Site is the area defined as such in the SCC. 

(bb) Site Investigation Reports are those that were included in the 
bidding documents and are factual and interpretative reports 
about the surface and subsurface conditions at the Site. 

(cc) Specification means the Specification of the Works included in 
the Contract and any modification or addition made or 
approved by the Project Manager. 

(dd) The Start Date is given in the SCC.  It is the latest date when 
the Contractor shall commence execution of the Works.  It 
does not necessarily coincide with any of the Site Possession 
Dates. 
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(ee) A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the work in 
the Contract, which includes work on the Site. 

(ff) Temporary Works are works designed, constructed, installed, 
and removed by the Contractor that are needed for 
construction or installation of the Works. 

(gg) A Variation is an instruction given by the Project Manager 
which varies the Works. 

(hh) The Works are what the Contract requires the Contractor to 
construct, install, and turn over to the Employer, as defined in 
the SCC. 

2. Interpretation 2.1  In interpreting these GCC, words indicating one gender include all 
genders. Words indicating the singular also include the plural and 
words indicating the plural also include the singular.  Headings have 
no significance.  Words have their normal meaning under the 
language of the Contract unless specifically defined.  The Project 
Manager shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC 
to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the 
Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Special Conditions of Contract, 

(e) General Conditions of Contract, 

(f) Specifications, 

(g) Drawings, 

(h) Bill of Quantities,1 and 

(i) any other document listed in the SCC as forming part of the 
Contract. 

3. Language and 
Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the SCC. 

4. Project 
Manager’s 
Decisions 

4.1 Except where otherwise specifically stated, the Project Manager shall 
decide contractual matters between the Employer and the Contractor 

 

 
1  In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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in the role representing the Employer. 

5. Delegation 5.1 Otherwise specified in the SCC, the Project Manager may delegate 
any of his duties and responsibilities to other people, except to the 
Adjudicator, after notifying the Contractor, and may revoke any 
delegation after notifying the Contractor. 

6. Communica-
tions 

6.1 Communications between parties that are referred to in the Conditions 
shall be effective only when in writing.  A notice shall be effective only 
when it is delivered to the address stated in the SCC 

7.Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter the Contractor’s 
obligations. 

8. Other 
Contractors 

8.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of Other Contractors.  The Contractor 
shall also provide facilities and services for them as described in the 
Schedule.  The Employer may modify the Schedule of Other 
Contractors, and shall notify the Contractor of any such modification. 

9. Personnel and 
Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment 
identified in its Bid, to carry out the Works or other personnel and 
equipment approved by the Project Manager.  The Project Manager 
shall approve any proposed replacement of key personnel and 
equipment only if their relevant qualifications or characteristics are 
substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is 
a member of the Contractor’s staff or work force, stating the reasons, 
the Contractor shall ensure that the person leaves the Site within 
seven days and has no further connection with the work in the 
Contract. 

10. Employer’s and 
Contractor’s 
Risks 

10.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks. 

11. Employer’s 
Risks 

11.1 From the Start Date until the Defects Liability Certificate has been 
issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the purpose 
of the Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with any 
legal right by the Employer or by any person employed by or 
contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the Employer 
or in the Employer’s design, or due to war or radioactive 
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contamination directly affecting the country where the Works 
are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not 
itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

12. Contractor’s 
Risks 

12.1 From the Starting Date until the Defects Liability Certificate has 
been issued, the risks of personal injury, death, and loss of or 
damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Employer’s risks are 
Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 
and the Contractor, insurance cover from the Start Date to the 
end of the Defects Liability Period, in the amounts and 
deductibles stated in the SCC for the following events which are 
due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract; 
and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s 
approval within 21 days after issue of letter of Acceptance.  All such 
insurance shall provide for compensation to be payable in the types 
and proportions of currencies required to rectify the loss or damage 
incurred. 

13.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the 
Contractor should have provided and recover the premiums the 
Employer has paid from payments otherwise due to the Contractor 
or, if no payment is due, the payment of the premiums shall be a 
debt due. 

13.4 Alterations to the terms of insurance shall not be made without the 
approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 
policies.  

13.6 The policies which are in the joint names of the Contractor and the 
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Employer shall contain a clause to include a waiver of subrogation 
of the Contractor's rights to the insurance carrier against the 
Employer. 

14. Site Data 

 
14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the SCC, supplemented by any information available 
to the Contractor. 

15. Contractor to 
Construct the 
Works 

15.1 The Contractor shall construct and install the Works in accordance 
with the Specifications and Drawings. 

16. The Works to 
Be Completed 
by the Intended 
Completion 
Date 

16.1 The Contractor may commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the Program 
submitted by the Contractor, as updated with the approval of the 
Project Manager, and complete them by the Intended Completion 
Date. 

17. Approval by the 
Project 
Manager 

17.1 The Contractor shall submit Specifications and Drawings showing 
the proposed Temporary Works to the Project Manager, for his 
approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of 
the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the 
Project Manager before this use. 

18. Safety 18.1 The Contractor shall be responsible for the safety of all activities on 
the Site. 

19. Discoveries 19.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of the 
Employer.  The Contractor shall notify the Project Manager of such 
discoveries and carry out the Project Manager’s instructions for 
dealing with them. 

20. Possession of 
the Site 

20.1 The Employer shall, after receiving the Performance security, the 
insurance covers and the Program for the Works all as per 
requirements, give possession of all parts of the Site to the 
Contractor within seven days for execution of works in accordance to 
the Program for the Works.  If possession of a part is not given by 
the date stated in the SCC or as thereafter reviewed and agreed 
by the parties, the Employer shall be deemed to have delayed the 
start of the relevant activities, and this shall be a Compensation 
Event. 

21. Access to the 
Site 

21.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager access to the Site and to any 
place where work in connection with the Contract is being carried out 
or is intended to be carried out. 
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22. Instructions  22.1 The Contractor shall carry out all instructions of the Project Manager 
which comply with the applicable laws where the Site is located. 

22.2 The Contractor shall permit persons appointed by the Employer to 
inspect the Site and/or the accounts and records of the Contractor 
and its sub-contractors relating to the performance of the Contract, 
and to have such accounts and records audited by auditors 
appointed by the Employer if required by the Employer. The 
Contractor’s attention is drawn to Sub-Clause 57.1 which provides, 
inter alia, that acts intended to materially impede the exercise of the 
inspection and audit rights provided for under Sub-Clause 22.2 
constitute a prohibited practice subject to contract termination.  

23. Appointment of 
the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer and the 
Contractor, at the time of the Employer’s issuance of the Letter of 
Acceptance.  If, in the Letter of Acceptance, the Employer does not 
agree on the appointment of the Adjudicator, the Employer will 
request the Appointing Authority, to appoint the Adjudicator within 14 
days of receipt of such request.  

23.2 Should the Adjudicator resign or die, or should the Employer and 
the Contractor agree that the Adjudicator is not functioning in 
accordance with the provisions of the Contract; a new Adjudicator 
shall be jointly appointed by the Employer and the Contractor.  In 
case of disagreement between the Employer and the Contractor, 
within 30 days, the Adjudicator shall be designated by the 
Appointing Authority at the request of either party, within 14 days of 
receipt of such request. 

24. Procedure for 
Disputes 

24.1 If the Contractor believes that a decision taken by the Project 
Manager was either outside the authority given to the Project 
Manager by the Contract or that the decision was wrongly taken, 
the decision shall be referred to the Adjudicator within 14 days of 
the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days of 
receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified in 
the SCC, together with reimbursable expenses of the types specified 
in the SCC, and the cost shall be divided equally between the 
Employer and the Contractor, whatever decision is reached by the 
Adjudicator.  Either party may refer a decision of the Adjudicator to an 
Arbitrator within 28 days of the Adjudicator’s written decision.  If 
neither party refers the dispute to arbitration within the above 28 days, 
the Adjudicator’s decision shall be final and binding. 
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24.4 The arbitration shall be conducted in accordance with the arbitration 
procedures published by the institution named and in the place 
specified in the SCC. 

B.  Time Control 

25. Program 

 
25.1  Within the time stated in the SCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager for 
approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a 
lump sum contract, the activities in the Program shall be consistent 
with those in the Activity Schedule. 

25.2 An update of the Program shall be a program showing the actual 
progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any changes 
to the sequence of the activities. 

25.3 The Contractor shall submit to the Project Manager for approval 
an updated Program at intervals no longer than the period stated in 
the SCC. If the Contractor does not submit an updated Program 
within this period, the Project Manager may withhold the amount 
stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which 
the overdue Program has been submitted. In the case of a lump sum 
contract, the Contractor shall provide an updated Activity Schedule 
within 14 days of being instructed to by the Project Manager. 

25.4 The Project Manager’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program 
and submit it to the Project Manager again at any time.  A revised 
Program shall show the effect of Variations and Compensation 
Events. 

26. Extension of 
the Intended 
Completion 
Date 

26.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event(as defined in GCC 41) occurs or a Variation is 
issued which makes it impossible for Completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to 
accelerate the remaining work, which would cause the Contractor to 
incur additional cost. 

26.2 The Project Manager shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the Contractor 
asking the Project Manager for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended 
Completion Date. 

27. Acceleration 27.1 When the Employer wants the Contractor to finish before the Intended 
Completion Date, the Project Manager shall obtain priced proposals for 
achieving the necessary acceleration from the Contractor.  If the 
Employer accepts these proposals, the Intended Completion Date shall 
be adjusted accordingly and confirmed by both the Employer and the 
Contractor.  If the Contractor’s priced proposals for acceleration are 
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accepted by the Employer, they are incorporated in the Contract Price 
and treated as a Variation. 

28. Delays Ordered 
by the Project 
Manager 

 

28.1 The Project Manager may instruct the Contractor to delay the start or 
progress of any activity within the Works. 

29. Management 
Meetings 

29.1 Either the Project Manager or the Contractor may require the other to 
attend a management meeting.  The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

29.2 The Project Manager shall record the business of management 
meetings and provide copies of the record to those attending the 
meeting and to the Employer.  The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager either at 
the management meeting or after the management meeting and stated 
in writing to all who attended the meeting. 

30. Early Warning 30.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price, 
or delay the execution of the Works.  The Project Manager may 
require the Contractor to provide an estimate of the expected effect 
of the future event or circumstance on the Contract Price and 
Completion Date.  The estimate shall be provided by the Contractor 
as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Project Manager in making 
and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 
work and in carrying out any resulting instruction of the Project 
Manager. 

C.  Quality Control 

31. Identifying 
Defects 

31.1 The Project Manager shall check the Contractor’s work and notify the 
Contractor of any Defects that are found.  Such checking shall not 
affect the Contractor’s responsibilities.  The Project Manager may 
instruct the Contractor to search for a Defect and to uncover and test 
any work that the Project Manager considers may have a Defect. 

32. Tests 32.1 If the Project Manager instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect 
and the test shows that it does, the Contractor shall pay for the test 
and any samples.  If there is no Defect, the test shall be a 
Compensation Event. 

33. Correction of 
Defects 

33.1 The Project Manager shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the SCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 
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33.2 Every time notice of a Defect is given, the Contractor shall correct the 
notified Defect within the length of time specified by the Project 
Manager’s notice. 

34. Uncorrected 
Defects 

34.1 If the Contractor has not corrected a Defect within the time specified in 
the Project Manager’s notice, the Project Manager shall assess the 
cost of having the Defect corrected, and the Contractor shall pay this 
amount. 

D.  Cost Control 

35. Contract Price 35.1 In the case of an admeasurement contract, the Bill of Quantities shall 
contain priced items for the Works to be performed by the Contractor. 
The Bill of Quantities is used to calculate the Contract Price.  The 
Contractor will be paid for the quantity of the work accomplished at the 
rate in the Bill of Quantities for each item. 

35.2 In the case of a lump sum contract, the Activity Schedule shall contain 
the priced activities for the Works to be performed by the Contractor. 
The Activity Schedule is used to prepare interim valuations of works 
done. 

Any errors or inconsistencies including front loading detected in the 
Activity Schedule at any time during the execution of the project shall 
be resolved as directed as by the Project Manager. 

36. Changes in the 
Contract Price 

36.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in 
the Bill of Quantities for the particular item by more than 25 
percent, provided the change exceeds 1 percent of the Initial 
Contract Price, the Project Manager shall adjust the rate to 
allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by 
more than 15 percent, except with the prior approval of the 
Employer. 

(c) If requested by the Project Manager, the Contractor shall 
provide the Project Manager with a detailed cost breakdown of 
any rate in the Bill of Quantities. 

36.2 In the case of a lump sum contract, the Activity Schedule shall be 
amended by the Contractor to accommodate changes of Program or 
method of working made at the Contractor’s own discretion.  Prices in 
the Activity Schedule shall not be altered when the Contractor makes 
such changes to the Activity Schedule. 

37. Variations 

 
37.1 All Variations shall be included in updated Programs, and, in the case 

of a lump sum contract, also in the Activity Schedule, produced by the 
Contractor. 

37.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the Variation when requested to do so by the Project 
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Manager.  The Project Manager shall assess the quotation, which shall 
be given within seven (7) days of the request or within any longer 
period stated by the Project Manager and before the Variation is 
ordered. 

37.3 If the Contractor’s quotation is unreasonable, the Project Manager may 
order the Variation and make a change to the Contract Price, which 
shall be based on the Project Manager’s own forecast of the effects of 
the Variation on the Contractor’s costs. 

37.4 If the Project Manager decides that the urgency of varying the work 
would prevent a quotation being given and considered without delaying 
the work, no quotation shall be given and the Variation shall be treated 
as a Compensation Event. 

37.5 The Contractor shall not be entitled to additional payment for costs that 
could have been avoided by giving early warning.  

37.6 In the case of an admeasurement contract, if the work in the Variation 
corresponds to an item description in the Bill of Quantities and if, in the 
opinion of the Project Manager, the quantity of work above the limit 
stated in Sub-Clause 38.1 or the timing of its execution do not cause 
the cost per unit of quantity to change, the rate in the Bill of Quantities 
shall be used to calculate the value of the Variation.  If the cost per unit 
of quantity changes, or if the nature or timing of the work in the 
Variation does not correspond with items in the Bill of Quantities, the 
quotation by the Contractor shall be in the form of new rates for the 
relevant items of work. 

38. Cash Flow 
Forecasts 

38.1 When the Program, or, in the case of a lump sum contract, the Activity 
Schedule, is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast.  The cash flow forecast shall 
include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

39. Payment 
Certificates 

39.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

39.2 The Project Manager shall check the Contractor’s monthly statement 
and certify the amount to be paid to the Contractor. 

39.3 The value of work executed shall be determined by the Project 
Manager. 

39.4 The value of work executed shall comprise: 

(a) In the case of an admeasurement contract, the value of the 
quantities of work in the Bill of Quantities that have been 
completed; or 

(b) In the case of a lump sum contract, the value of work executed 
shall comprise the value of completed activities in the Activity 
Schedule. 
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39.5 The value of work executed shall include the valuation of Variations 
and Compensation Events. 

39.6 The Project Manager may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in 
any certificate in the light of later information. 

39.7 Unless otherwise specified in the SCC Interim Payment may be 
made for Plant and Material delivered on site ready for incorporation 
within reasonable period of time in the permanent works, subject to the 
Contractor transferring ownership to the Employer and providing, 
where applicable, the right of the transfer of ownership vested upon the 
Contractor by its supplier.  

Notwithstanding the transfer of ownership the responsibility for care 
and custody thereof together with the risk of loss or damage thereto 
shall remain with the Contractor until taking over of the works or part 
thereof in which such Plant and Materials are incorporated and shall 
make good at its own cost any loss or damage that may occur to the 
works or part thereof from any cause whatsoever during such period 
prior to the taking over. 

 
40. Payments 40.1 Payments shall be adjusted for deductions for advance payments and 

retention.  The Employer shall pay the Contractor the amounts certified 
by the Project Manager within 30 days of the date of each certificate.  If 
the Employer makes a late payment, the Contractor shall be paid 
interest on the late payment in the next payment.  Interest shall be 
calculated from the date by which the payment should have been 
made up to the date when the late payment is made at the prevailing 
rate of interest at the legal rate for each of the currencies in which 
payments are made. 

40.2 If an amount certified is increased in a later certificate or as a result of 
an award by the Adjudicator or an Arbitrator, the Contractor shall be 
paid interest upon the delayed payment as set out in this clause.  
Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 

40.3 Unless otherwise stated, all payments and deductions shall be paid or 
charged in the proportions of currencies comprising the Contract Price. 

40.4 Items of the Works for which no rate or price has been entered in shall 
not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract 

41. Compensation 
Events 

41.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date pursuant to GCC Sub-Clause 20.1. 

(b) The Employer modifies the Schedule of Other Contractors in a way 
that affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, 
Specifications, or instructions required for execution of the Works on 
time. 
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(d) The Project Manager instructs the Contractor to uncover or to carry 
out additional tests upon work, which is then found to have no 
Defects. 

(e) The Project Manager unreasonably does not approve a subcontract 
to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to bidders (including the Site 
Investigation Reports), from information available publicly and from a 
visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does 
not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 
Completion. 

(l) In situations of Force Majeure which makes the contractor’s 
performance of its obligations under the Contract impossible or so 
impractical as to be considered impossible under the circumstances. 
Such events shall be limited to: 

(m) reason of any exceptionally adverse weather conditions as specified 
in the SCC and  

 
(n) reason of civil commotion, strike or lockout affecting any of the 

trades employed upon the Works or any of the trades engaged in 
the preparation, manufacture or transportation of any of the goods 
or materials required for the Works. 

41.2 If a Compensation Event would cause additional cost or would prevent 
the work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended.  The Project Manager shall decide whether and by 
how much the Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended. 

41.3 As soon as information demonstrating the effect of each Compensation 
Event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly.  If the Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.  The 
Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 
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41.4 The Contractor shall not be entitled to compensation to the extent that 
the Employer’s interests are adversely affected by the Contractor’s not 
having  given early warning or not having cooperated with the Project 

Manager. 

42. Tax 42.1 The Project Manager shall adjust the Contract Price if taxes, duties, 
and other levies are changed between the date 28 days before the 
submission of bids for the Contract and the date of the last Completion 
certificate.  The adjustment shall be the change in the amount of tax 
payable by the Contractor, provided such changes are not already 
reflected in the Contract Price or are a result of GCC Clause 44. 

43. Currencies 43.1 The currency of payment shall be Namibian Dollars.  

43.2 Where payments are made in currencies other than the currencyof the 
Employer’s country, the exchange rates used forcalculating the 
amounts to be paid shall be the exchange ratesstated in the 
Contractor’s Bid. 

44. Price 
Adjustment 

44.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the SCC.  If so provided, the amounts certified in each 
payment certificate, before deducting for Advance Payment, shall be 
adjusted by applying the respective price adjustment factor to the 
payment amounts due in each currency.  A separate formula of the 
type indicated below applies to each Contract currency: 

Pc = Ac + Bc  Imc/Ioc 

where: 

 Pc is the adjustment factor for the portion of the Contract Price 
payable in a specific currency “c.” 

 Ac and Bc are coefficients2 specified in the SCC, representing 
the nonadjustable and adjustable portions, respectively, of the 
Contract Price payable in that specific currency “c;” and 

 Imc is the index prevailing at the end of the month being invoiced 
and Ioc is the index prevailing 28 days before Bid opening for inputs 
payable; both in the specific currency “c.” 

44.2 If the value of the index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment made 
in the next payment certificate.  The index value shall be deemed to 
take account of all changes in cost due to fluctuations in costs. 

45. Retention 45.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the SCC until Completion of the whole of the 
Works. 

 

 
 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, both 

coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable portion of 

the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other 

nonadjustable components.  The sum of the adjustments for each currency are added to the Contract Price. [To be 

transferred to the User Guide] 
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45.2 Upon the issue of a Certificate of Completion of the Works by the 
Project Manager, in accordance with GCC 53.1, half the total amount 
retained shall be repaid to the Contractor and half when the Defects 
Liability Period has passed and the Project Manager has certified that 
all Defects notified by the Project Manager to the Contractor before the 
end of this period have been corrected. The Contractor may substitute 
retention money with an “on demand” Bank guarantee. 

46. Liquidated 
Damages 

46.1 The Contractor shall pay liquidated damages to the Employer at the 
rate per day stated in the SCC for each day that the Completion Date 
is later than the Intended Completion Date.  The total amount of 
liquidated damages shall not exceed the amount defined in the SCC.  
The Employer may deduct liquidated damages from payments due to 
the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

46.2 If the Intended Completion Date is extended after liquidated damages 
have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate.  The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the 
rates specified in GCC Sub-Clause 40.1. 

47. Bonus 47.1 The Contractor shall be paid a Bonus calculated at the rate per 
calendar day stated in the SCC for each day (less any days for which 
the Contractor is paid for acceleration) that the Completion is earlier 
than the Intended Completion Date.  The Project Manager shall certify 
that the Works are complete, although they may not be due to be 
complete. 

48. Advance 
Payment 

48.1 The Employer shall make advance payment to the Contractor of the 
amounts stated in the SCC by the date stated in the SCC, against 
provision by the Contractor of an Unconditional Bank Guarantee in a 
form and by a bank acceptable to the Employer in amounts and 
currencies equal to the advance payment.  The Guarantee shall remain 
effective until the advance payment has been repaid, but the amount of 
the Guarantee shall be progressively reduced by the amounts repaid 
by the Contractor.  Interest shall not be charged on the advance 
payment. 

48.2 The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses required 
specifically for execution of the Contract.  The Contractor shall 
demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Project 
Manager. 

48.3 The advance payment shall be repaid by deducting proportionate 
amounts from payments otherwise due to the Contractor, following the 
schedule of completed percentages of the Works on a payment basis.  
No account shall be taken of the advance payment or its repayment in 
assessing valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses, or Liquidated Damages. 
 

49. Securities 49.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued 
in an amount specified in the SCC, by a bank and denominated in the 
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types and proportions of the currencies in which the Contract Price is 
payable.  The Performance Security shall be valid until a date 28 days 
from the date of issue of the Certificate of Completion in the case of a 
Bank Guarantee. 

49.2 (a)Where the contractor has benefitted from the application of the 
Margin of Preference for employment of local manpower, it shall:  

(i) in the execution of the contract, fulfill its obligation of 
maintaining local manpower force for 80 % or more of the man-
days deployed in the execution of the Works with which it 
satisfied the criteria of eligibility for being awarded the contract 
in application of the Margin of Preference; and 
 

(ii) concurrently with the above performance security, provide a 
preference security to guarantee it will fulfill its obligation in that 
respect. 

 
(b) For contracts above N$ 5 M, the preference security shall be in 

the form of an “on demand” bank guarantee for an amount in 
a convertible currency equivalent to the difference between its 
bid price and the bid price of the lowest bid if the Margin of 
Preference was not applicable. It shall be issued by a 
commercial bank located in the Republic of [Insert name of 
country].  

 
(c) For contracts up to N$ 5 M, an amount equal to the value of the 

preference security shall be retained from progressive 
payments to the contractor, to constitute the guarantee for the 
preference security.  

 
(d) The preference security shall be valid until the Contractor has 

completed the Works and a Completion Certificate has been 
issued by the Employer’s Representative as per GCC 53.  

 
(e) The cost of providing the security shall be borne by the               

Contractor. 

 
49.3 Where a Preference Security is applicable: 

(i) the Employer’s Representative shall monitor the employment of 
local manpower throughout the execution of the contract and shall 
from time to time request a report from the contractor on the 
percentage of total men-days deployed using local manpower. 

(ii) the Contractor shall submit the local manpower employment reports 
as often as it is reasonably requested by the Employer’s 
Representative. 

(iii) the Employer’s and Contractor’s representatives shall consult each 
other to ensure that the Contractor’s obligation towards local 
manpower employment is met during the Works execution. 

 

 

(iv) At the time of works completion, the Contractor shall submit a 
certified audited report to the Employer to substantiate the actual 
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percentage of local manpower employed throughout the execution 
of the works. 

(v) The preference security shall be forfeited by the employer in case of 
failure on the part of the contractor to employ at least 80% of the 
local manpower in the execution of the Works. 

50. Dayworks 50.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used 
only when the Project Manager has given written instructions in 
advance for additional work to be paid for in that way. 

50.2 All work to be paid for as Dayworks shall be recorded by the Contractor 
on forms approved by the Project Manager.  Each completed form 
shall be verified and signed by the Project Manager within two days of 
the work being done. 

50.3 The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

51. Cost of Repairs 51.1 Loss or damage to the Works or Materials to be incorporated in the 
Works between the Start Date and the end of the Defects Correction 
periods shall be remedied by the Contractor at the Contractor’s cost if 
the loss or damage arises from the Contractor’s acts or omissions. 

52. Labour Clause 52.1  (a) The rates of remuneration and other conditions of work of the 
employees of the Contractor shall not be less favorable than those 
established for work of the same character in the trade concerned- 

(i) by collective agreement applying to a substantial  proportion 
of the workers and employers in the trade concerned; 

  (ii) by arbitration awards; or 

  (iii) by submitting a written undertaking as contemplated in 
section 138(2) of the Labour Act, 2007 

          (b) Where remuneration and conditions of work are not regulated in a 
manner referred to at (a) above, the rates of the remuneration and 
other conditions of work shall be not less favorable than the general 
level observed in the trade in which the contractor is engaged by 
employers whose general circumstances are similar. 

52.2  No Contractor  shall be entitled to any payment in  respect of work 
performed in the execution of the contract unless he has, together with 
his claim for payment, filed a certificate: 

 (a) stating the rates of remuneration and hours of work of the various 
categories of employees employed in the execution of the contracts; 

 (b) stating whether any remuneration payable in respect of work done 
is due; 

 (c) containing such other information as the Chief Executive Officer of 
the Public Entity administering the contract may require to satisfy 
himself that the provisions under this clause have been complied with. 

52.3  Where the Chief Executive Officer of the Public Entity administering 
the contract is satisfied that remuneration is still due to an employee 
employed under this contract at the time the claim for payment is filed 
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under clause 40, he may, unless the remuneration is sooner paid by 
the Contractor, arrange for the payment of the remuneration out of the 
money payable under this contract. 

52.4 Every Contractor shall display a copy of this clause of the contract at 
the place at which the work required by the contract is performed.     

E.  Finishing the Contract 

53. Completion 53.1 The Contractor shall request the Project Manager to issue a Certificate 
of Completion of the Works, and the Project Manager shall do so upon 
deciding that the whole of the Works is completed. 

54. Taking Over 54.1 The Employer shall take over the Site and the Works within seven days 
of the Project Manager’s issuing a certificate of Completion. 

55. Final Account 55.1 The Contractor shall supply the Project Manager with a detailed account 
of the total amount that the Contractor considers payable under the 
Contract before the end of the Defects Liability Period. The Project 
Manager shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the 
Contractor’s account if it is correct and complete.  If it is not, the Project 
Manager shall issue within 56 days a schedule that states the scope of 
the corrections or additions that are necessary.  If the Final Account is 
still unsatisfactory after it has been resubmitted, the Project Manager 
shall decide on the amount payable to the Contractor and issue a 
payment certificate. 

56. Operating and 
Maintenance 
Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the 
SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the SCC pursuant to GCC Sub-Clause 55.1, or they do 
not receive the Project Manager’s approval, the Project Manager shall 
withhold the amount stated in the SCC from payments due to the 
Contractor. 

57. Termination 57.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited 
to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of work 
is shown on the current Program and the stoppage has not been 
authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the progress 
of the Works, and the instruction is not withdrawn within 28 days; 

 

(c) the Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 
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Employer to the Contractor within 84 days of the date of the 
Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor 
fails to correct it within a reasonable period of time determined by 
the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the SCC; or 

(h) if the Contractor, in the judgment of the Employer, has engaged in 
corrupt or fraudulent practices in competing for or in executing the 
Contract, pursuant to GCC Clause 57.1. 

57.3 When either party to the Contract gives notice of a breach of Contract to 
the Project Manager for a cause other than those listed under GCC Sub-
Clause 56.2 above, the Project Manager shall decide whether the 
breach is fundamental or not. 

57.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

57.5 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as 
reasonably possible. 

58. Fraud and 
Corruption 

58.1 If the Employer determines that the Contractor has engaged in corrupt, 
fraudulent, collusive, coercive or obstructive practices, in competing for 
or in executing the Contract, then the Employer may, after giving 14 
days notice to the Contractor, terminate the Contractor's employment 
under the Contract and expel him from the Site, and the provisions of 
Clause 57 shall apply as if such expulsion had been made under Sub-
Clause 57.5 [Termination by Employer]. 

58.2 Should any employee of the Contractor be determined to have engaged 
in corrupt, fraudulent, collusive, coercive, or obstructive practice during 
the execution of the Works, then that employee shall be removed in 
accordance with Clause 9. 

58.3 For the purposes of this Sub-Clause:  

(i)  “corrupt practice” is the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence improperly 
the actions of another party; 

 

 

(ii)  “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit 
or to avoid an obligation; 

(iii)  “collusive practice” is an arrangement between two or more 
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parties designed to achieve an improper purpose, including to 
influence improperly the actions of another party; 

(iv)  “coercive practice” is impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of 
the party to influence improperly the actions of a party; 

(v) “obstructive practice” is 

(a) deliberately destroying, falsifying, altering or concealing of 
evidence material to the investigation or making false 
statements to investigators in order to materially impede an 
investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or intimidating 
any party to prevent it from disclosing its knowledge of matters 
relevant to the investigation or from pursuing the investigation; 
or 

(b) acts intended to materially impede the exercise of an inspection 
and audit rights provided for under Sub-Clause 22.2. 

59. Payment upon 
Termination 

59.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a certificate 
for the value of the work done and Materials ordered less advance 
payments received up to the date of the issue of the certificate and less 
the percentage to apply to the value of the work not completed, as 
indicated in the SCC. Additional Liquidated Damages shall not apply.  If 
the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Employer. 

59.2 If the Contract is terminated for the Employer’s convenience or because 
of a fundamental breach of Contract by the Employer, the Project 
Manager shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, 
and the Contractor’s costs of protecting and securing the Works, and 
less advance payments received up to the date of the certificate. 

60. Property 60.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 
Works shall be deemed to be the property of the Employer if the 
Contract is terminated because of the Contractor’s default. 

61. Release from 
Performance 

61.1 If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either the Employer or the Contractor, the 
Project Manager shall certify that the Contract has been frustrated.  The 
Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which a 
commitment was made. 
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Section VII.  Special Conditions of Contract 

 
[Except where otherwise indicated, all SCC should be filled in by the Employer prior to issuance of the 
Bidding Documents. Schedules and reports to be provided by the Employer should be annexed] 
 
These clauses should be read in conjunction with the General Conditions of Contract  
 

A. General 

GCC 1.1 (r) The Employer is  

Executive Director 
Ministry of Mines and Energy 
Private Bag 13297 
Windhoek 
6 Aviation Road 
Tel. 061 – 284 8111 
Fax. 061 – 238 643 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be [12 weeks after 
the site is handed over to the contractor] 

GCC 1.1 (y) The Project Manager/Engineer is:  

Denchi Consulting Engineers 
P.O Box 80352 
44 Bismarck Street, Windhoek 

Denchi Consulting Engineers 
P.O Box 11695 
1st Floor, GIPF Building, 

Sam Nujoma Road, Oshakati 

GCC 1.1 (aa) The Site is located at Toasis Aminius in the Omaheke Region. 

GCC 1.1 (dd) The Start Date shall be within 21 days after tender award.” 

GCC 1.1 (hh) The Works consist of: THE CONSTRUCTION OF THE MV LINE AT THE CHIEF 
HOSEA KUTAKO SHRINE AND  MEMORIAL MUSEUM AT TOASIS, AMINUS – 
OMAHEKE REGION. 

GCC 2.2 Sectional Completions are: [not applicable]   

GCC 2.3(i) The following documents also form part of the Contract: [not applicable] 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 
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GCC 6.1 Delivery address for notices is: 

Employer:  

Procurement Management Unit Head 
Ministry of Mines and Energy 
Private Bag 13297 
6 Aviation Road, Windhoek 
Tel. 061 – 284 8111 / 8188 Fax. 061 – 235 632 

Contractor:  
___________________________ 
___________________________ 
___________________________ 

GCC 8.1 Schedule of other contractors: NOT APPLICABLE 

 
GCC 13.1 

 
Except for the cover mentioned in (d)(i) hereunder, the other insurance covers shall 
be in the joint names of the Contractor and the Employer and the minimum 
insurance amounts shall be: N$ 2 000 000.00 
 
     (a) for the Works, Plant and Materials: (for the full amount of the works) 
 (b) for loss or damage to Equipment: (for the replacement value of the 

 equipment that the contractor intends to use on site until the taking 
 over by the Employer.  

 (c) for loss or damage to property (except the Works, Plant, Materials, 
 and Equipment) in connection with Contract for an amount 
 representing the value of the properties that are exposed to the action of 
the contractor in the execution of the works. It will extend to the property of 
the Public Entity as well). 

 (d) for personal injury or death: 
(i) of the Contractor’s employees: [The Contractor shall take an 

adequate insurance cover for its employees for any claim arising 
in the execution of the works]. 

(ii) of other people:  NAD 2 00 00 00 (Two Million Namibia Dollars).  
(e) for loss or damage to materials on-site and for which payment 

have been included in the Interim Payment Certificate, where 
applicable.  
 

The Contractor shall choose to take the insurance covers indicated 
above as separate covers or a combination of the Contractor’s All 
Risks coupled with the Employer’s liability and First Loss Burglary, 
after approval of the Employer. All insurance covers shall be of nil or 
the minimum possible deductibles at sole expense of the contractor. 

 
 
GCC 14.1 

 

Site Data are: The site data is Toasis, Aminius in the Omaheke Region. 

 

The proposed 33kV Line T-Off co-ordinates are  : S23.69744º 

       : E019.43639º 

 

The site co-ordinates are    : S23.80069º 

       : E019.48154º 

There will not be a compulsory Site Inspection. 
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GCC 20.1 The Site Possession Date(s) shall be: Not more than 21 days after tender award  

GCC 23.1 & 
GCC 23.2 

Appointing Authority for the Adjudicator:  No Adjudicator shall be appointed for 
this Contract.  

GCC 24. In case a dispute of any kind arises between the Employer and the Contractor in 
connection with, or arising out of, the contract or the execution of works or after 
completion of works and whether before or after repudiation or other termination of 
Contract, including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Employer’s Representative, the matter in dispute shall, 
in the first place, be referred in writing to the employer’s representative, with a copy 
to the other party. 

The Employer and the Contractor shall make every effort to resolve the dispute 
amicably by direct informal negotiation. If, after fourteen (14) days, the parties have 
failed to resolve their dispute or difference by such mutual consultation, then either the 
Public Entity or the Contractor may give notice to the other party of its intention to refer 
the matter to: 

[Public Entity to choose one of the followings]) 

“commence arbitration, as hereinafter provided, as to the matter in dispute, and 
no arbitration in respect of this matter may be commenced unless such notice 
is given.  

               or 

“ the competent courts of Namibia”   

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: Not 
applicable. 

GCC 24.4 Not Applicable. 

B. Time Control 

GCC 25.1 The Contractor shall submit for approval a Program for the Works within 14 days 
from the date of the Notification of award. 
 

GCC 25.3 The period between Program updates is [30] days. 

The amount to be withheld for late submission of an updated Program is [insert 
amount]. Not Applicable 

C. Quality Control 

GCC 33.1 The Defects Liability Period is: 365 days. 

GCC 39.7 Interim Payment for Plant and Material on site is applicable.  
Material on site shall be paid for at 80% of the invoice value. 

D. Cost Control 

GCC 41.1 (l) Adverse weather conditions:  Weather events in excess of the maximum rainfall for 
the month, for the applicable  region as provided by the Namibia Meteorological 
Service 

GCC 43.1 The currency of the Employer’s country is:  Namibian Dollars. 

GCC 44.1 The Contract is not subject to price adjustment in accordance with GCC Clause 44,  



V/4 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

  SECTION V: EMPLOYERS REQUIREMENTS 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

GCC 45.1 10% of the amount shall be retained from any payment.  Half of the retention 
money will be released after formal taking over of the Works and the remaining 
shall be released after the Defect Liability Period subject to the Contractor making 
good all defects. 
 
 

GCC 46.1 The liquidated damage (penalties for delayed completion) for the whole of the 
Works is 0.01% of the Contract Sum per day and has an upper limit of 15%, after 
which tender cancellation and blacklisting of the contractor can be considered 

GCC 47.1 The Bonus for the whole of the Works is : not applicable 

GCC 48.1 The Advance Payments shall be: limited to 15% of the contract value 

GCC 49.1 A Performance Security in the form of a Bank Guarantee representing 10% of the 
contract price shall be required. 

E. Finishing the Contract 

GCC 55.1 Final account shall be concluded before the end of the Defects Liability period. 

GCC 56.1 Operating and maintenance manuals should be supplied to the employer by the 
contractor no later than: [30 days after practical completion] 

GCC 56.2 Amount to be withheld should the maintenance and operation manuals not be 
provided is: [2.5% of contract value] 

GCC 57.2 (g) The maximum number of days is: [_________; consistent with clause 46.1 on 
liquidated damages].  

GCC 59.1 The percentage to apply to the value of the work not completed, representing the 
Employer’s additional cost for completing the Works, is [10%]. 
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Section II - Employer’s Requirements 

 

 

Section 1: General Technical Specification .......................................................................................... 2.2 

Section 2: List of Electrical Drawings for the Execution of the Contract ............................................... 2.4 

Section 3: Detailed Techncial Requirements for the Execution of the Contract ................................... 2.8 
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SECTION I:     GENERAL TECHNICAL SPECIFICATION 

 

1 STANDARDS 

 

All material and equipment supplied and/or installed under this contract shall be new and as per 

the product specification in Part IV and shall comply with the requirements laid down in the latest 

editions of the relevant SANS or BS and their amendments (if any) and the requirements of this 

Specification. 

 

The material specified is the preferred material.  If alternative materials are offered, they shall be 

specified in Schedule E for approval of the engineer.  Rates entered in the schedule of quantities 

shall be for the specified materials.  Schedule E shall reflect the saving.  In event of items 

bearing the SANS mark being available in respect of the materials and equipment required, only 

items bearing this mark will be acceptable. 

 

The workmanship under this contract shall be of a high standard and to the satisfaction of the 

Tender Board. 

 

2. RADIO AND TV INTERFERENCE 

 

All equipment installed under this contract shall comply with the Government Notice No. R.2246 

and any other applicable rules and regulations in respect of radio and TV interferences.  Any 

equipment found producing interference subsequent to commissioning, shall be suppressed or 

replaced to the satisfaction of the Tender Board without any additional cost. 

 

3. REGULATIONS 

 

The work shall be carried out strictly in accordance with and all material and equipment supplied 

shall comply with the following laws and regulations where applicable. 

 

a) The Machinery, Building, Demolition and Excavation Work Regulations, framed under the 

Factories, Machinery and Building Work Ordinance 1952, 

 

b) The Code of Practice for the Wiring of Premises SANS 10142 as amended, 

 

c) The regulations and bylaws of the Supply Authority. 

 

d) The applicable regulations of Telecom Namibia. 

 

e) Code of Practice for Overhead Power Lines, issued by the SA Institute of Electrical 

Engineers. 

 

f) The relevant SANS, NRS, BS and IEC and ISO supporting specifications referred to in the 

standard specifications.  The Contractor will be responsible for serving all notices and 

paying all fees due in terms of the above laws and regulations. 
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3. SYSTEM AND SITE CONDITIONS 

 

All materials and equipment supplied under this Contract shall be suitable for operation under 

the conditions as specified in the Detailed Technical Requirements. 

 

5. DRAWINGS AND INFORMATION TO BE SUBMITTED 

 

Drawings and information to be submitted on completion of the Works: 

 

i) One set of paper prints of all the drawings showing all "as built" features of the installation. 

ii) Three complete sets of operating and maintenance manuals containing all drawings, test 

certificates, settings of equipment as commissioned, installation, commissioning and 

maintenance details, operating instructions, as well as a complete list of spare parts with 

reference numbers and technical description to enable the client's technical personnel to 

maintain, service and repair the installation. 

 

6. MATERIAL SPECIFICATION 

 

The following material specifications are applicable to the contract. 

 

Material Item   Document 

Aerial Bundled Conductor  SANS 1418, Parts 1 to 3 

NRS 018 

Bolts and Nuts   SANS 135 

Bolts, Eye    SANS 178 

Busbars    SANS 1195 

Cables, installation of electric   SANS 0198:1988 

Cables (house service split concentric) NRS 017 

Cable Glands    SANS 808 

Cable Ties    NRS 020 

 

Clamps (strain for split concentric)  

Clamps (suspension for split concentric) 

Clamps Strain   SANS 178 

 

Clevis Tongue Adapter (twisted) SANS 178 

Clips for Wiring 

 

CNE     SANS 1268:1979 

NRS 016:1992 

Compression Fittings  BS 3288 Part 1 (Tests) 

 

Concrete Poles   SANS 470 

Conductor ACSR/AAC and AAAC SANS 182 

Conduit Saddles, Conduit 
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Connectors, lug/termination  NRS 028 

Connectors, insulation piercing 

Connectors, mid-span/full tension, 

Connectors, mid-span/no tension BS 3288 (Tests) 

 

Cross Arm Braces   SANS 0162 

SANS 1200 H/HA 

Cross Arms    SANS 0162 

SANS 1200 H/HA 

Earthing Rods   SANS 1063 

SANS 0199 

 

Electricity Dispenser  SANS 1524-1 

NRS 009-1 

 

Fittings (strain and suspension for ABC) DTS 0105 (NRS 018) 

Fuse Holder    SANS 172 

Fuses    BS 88 

 

Galvanizing    SANS 763:1988 

SANS 935I 

 

Insulator Hardware    EC/NWS 1536 

Insulator Spindle   DTS 0092 

Isolators    SANS 0162 

SANS 1200 H/HA 

 

Line Construction   NWS 1512 

Long Rod Insulators  DTS 0092 

 

Miniature Circuit Breakers  SANS 156 

OS Act (Act No 6 of 1983) and its regulations 

and amendments 

 

Pole Top Service Box  NRS 032 

Post Insulators   DTS 0092 

 

Preformed Tension Wraps  SANS 178 

Preformed Ties 

 

Ready Boards   NRS 032 

 

Reticulation LV   NRS 023 

 

Service box,     

Stainless Steel Straps and Buckles   NRS 032 
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Stay Assemblies   BS 16 

Stay Attachment Brackets  SANS 0162 

Stay Insulators, Stay Wires     SANS 182, Part 5 

 

Surfix Wiring     SANS 1507 

Surge Diverters   NWS 1108 

Symbolic Safety Signs  SANS 1186:1978 

Timbles    BS 464 

Transformers, 100 kVA self-protected  DTS 0088 (NRS 027) 

Transmission line hardware  NWS 1827 

 

Washers    SANS 135 

Wire, PVC Covered  SANS 182 

Wire, Rope Grips   BS 462 

Wire, Stranded Copper, Bare  

Wood Poles, pine   SANS 753 

 

7. CODES OF PRACTICE FOR INSTALLATION PURPOSES 

 

Apart from the codes named under general, the following Codes of Practice are of particular 

importance: 

 

SANS 0198 - Code of Practice for the selection, handling and installation of electric power 

cables of rating not exceeding 33 kV. 

Part I   - Definitions and statutory requirements 

Part III  - Earthing systems - general provisions 

Part VI  - Transportation and storage 

Part VII  - Safety precautions 

Part VIII  - Cable laying and installation 

Part XIII  - Testing commissioning and fault location 

Part XIV  - Installation of aerial bundled conductor (ABC) cable 
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SECTION II:  LIST OF ELECTRICAL DRAWINGS FOR THE EXECUTION OF THE 

CONTRACT 

 

 DRAWINGS 

 

1. MV LINE ROUTE TO TOASIS 

 

1936-ESP-02 
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SECTION III:  DETAIL TECHNICAL REQUIREMENT FOR THE EXECUTION OF 

THE CONTRACT 

 

3.1 SCOPE OF THE CONTRACT 

 

This Contract provides for the supply, delivery to site, installation, testing, commissioning, 

maintenance for a period of twelve calendar months and handing over in good working order of the 

complete electrical installation as specified or implied herein and/or on the accompanying 

drawings. 

 

In general the Contract includes amongst others, the following installations: 

 

(i) MV overhead line construction.  All lines to be built to 33kV line voltage regardless of running 

voltage currently in use.   

(ii) LV distribution and meter boards 

(iii) Liaison with Cenored and NAMPOWER for shut-downs etc 

 

 The work to be carried out is detailed below: 

 

SCHEDULE OF WORKS: 

LOCATION MV INSTALLATION LV INSTALLATION 

Toasis Site 
14 km of 33kV Line 

1 x 100KVA 33kV/400V Tfr 
Meter board only 

 

3.2 ELECTRICITY SYSTEM PARTICULARS 

  

The materials supplied must be compatible with the electricity system conditions in the region. 

 

3.2.1 Low voltage system 

 

Voltage, 3 phase   420 V (No load) 

Frequency    50 Hz 

Neutral earthing    Effective 

Maximum fault current   5 kA 

 

3.2.2 High voltage system 

 

Nominal voltage    33 kV 

Frequency    50 Hz 

Neutral earthing    Non-effective 

Fault level    250 MVA 

System exposed to lightning 
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3.3 MATERIAL DETAIL SPECIFICATIONS AND RATES 
 

The material specified is the preferred material. If alternative materials are offered, they shall be 
specified in letter to tender. 

 
3.3.1 33 kV Work Material 
 

 
ITEM 

 
DESCRIPTION 

 
SPECIFICATION 

 
1. 
1.1 
1.2 
1.3 
1.4 
1.5 
1.6 

 
Wood Pole 
9 m 
11 m 
12 m 
Earth wire 
Staples 
Bandit strap 

 
SABS 753 (Pine wood), top and bottom 
bonded 
140 mm minimum top diameter 
160 mm minimum top diameter 
160 mm minimum top diameter 
Steel stranded 3/3.35 x 1100 Mpa 
8 SWL wire galvanised 40 mm long 
20 mm, stainless steel at top of earth wire 

 
2. 
2.1 
2.2 
2.3 

 
A - Frame strain 
X - Arm, A - Frame 
Bolt and Nut 
Curved washer 

 
 
M20 x 250, Grade 300 W steel 
Hot dipped galvanised SABS 763 
 

 
3. 
3.1 
3.2 
3.3 

 
A - Frame Intermediate 
A - Arm, A - Frame 
Bolt and Nut 
Curved washer 

 
 
M20 x 250, Grade 300 W steel 
Hot dipped galvanised SABS 763 
 

 
4. 
4.1 
4.2 
4.3 
4.4 

 
Strain Insulator Assembly : 
D - Shackle 
Longrod insulator 
Thimble clevis clamp 
Dead end for Rabbit 

 
 
VC 10 
EP 111600 
CAB 100 
PLP ADE 381-398 

 
5. 
5.1 
5.2 
5.3 
5.4 

 
Intermediate Insulator Assembly : 
Post insulator 
Line post spindle complete 50 mm 
Top tie, wraplock tie 
Line post spindle complete, 220 mm 

 
 
Cullinan EP480 
Cullinan M20-50 
PLP AWT 395-411 
Cullinan M20-250 

 
6. 
6.1 
6.2 
6.3 
6.4 
6.5 
6.6 

 
Stay Assembly : 
Thimble – 16mm 
Pole top make-off 
Guy grip (Dead end) 
Stay wire galvanised in m 
stay insulator 
Stay rod and plate assembly 

 
 
EBM 3026 
PT 480-6 
PLP GSDE 473 
7/4 stranding mm x 1100 MPa 
EP 100 
EBM 3012 – 375 x 340 x 6 Base plate 

 
 
7. 
7.1 
7.2 
7.3 
7.4 
7.5 

 
Pole - strut assembly : 
Standard backstraps 
Strut backstraps 
Bolt and nut, M10 x 40 mm 
Bolt and nut, M16 x 250 mm 
Barb wire 

 
 
 
 
M16 x 40 mm, galvanised 
M16 x 250 mm, galvanised 
5 m 

 
8. 
8.1 

 
Cross arm complete : 
Cross arm channel for strain point 

 
 
MV - 05 
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ITEM 

 
DESCRIPTION 

 
SPECIFICATION 

 
8.2 
8.3 
8.4 
8.5 
8.6 
8.7 
8.8 

(end) 
Cross arm strap 
Eye bolt and nut 
Curved washer 
Bolt and nut 
Bolt and nut 
P.G. clamps with diesel paste 
Cross arm channel for explosion 
fuses 

 
 
M20 x 220 mm, galvanised 
 
M20 x 220 mm, galvanised 
M20 x 60 mm, galvanised 
 

 
9. 
 
 
9.1 

 
Transformer 
 
 
Transformer label 

 
SABS 780 and NRS 005, Sealed, oil, open 
bushing pole mounted, 33 kV/420 V, 3 
phase, DYN II, with tap changer. 
Iscor chromodek 0.6 mm aluminium alloy 
25 
painted with PVF 2 yellow. 
Lettering and numbering 50 mm high 

 
10. 
10.1 
10.2 
10.3 
10.4 

 
Transformer earthing 
Cable to rod clamp 
Earth spike coupler 
Earth spike extendable 
lug for earth lead 

 
As per specification 

 
11. 
11.1 
 
11.2 
11.3 
11.4 

 
Surge arrestor assembly : 
Surge arrestor 36 kV, 10 kA 
 
Bolt and nut 
Lug 
Surge arrestor 400 V, 10 kA 

 
 
2HP 036 Polymer Surge Arrestors 
M20 x 40 mm, galvanised 
Bimetal, 13 mm, diameter inside 
 

 
12. 
12.1 
12.2 

 

 
Fuse assembly : 
Fuse holder (Cut out) 
Fuse link 

 

 
 
Cullinan, NCX 660/660 33 kV porcelain 

 

 
 
13 

 
Transformer cradle complete 

 
DWG. MV-02 

 
14. 
14.1 
 
14.2 

 
Overhead line conductor 
ACSR Conductors Steel Reinforced 
Size : Rabbit conductor in m 
In line splices, full tens 

 
 
SABS : 182 
ASCB 6/1/3.35 
PLP ALS FT 396 

 
15. 
15.1 
15.2 

 
Auto-Re-closer 
Three phase vacuum re-closer 
Mounting/fixing brackets 

 
 
Cullinan McGraw-Edison Type KFE 
Re-loser, 33kV, 400A 
 

 
 
 
 
 
 
 
 
 
 



V/14 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

  SECTION V: EMPLOYERS REQUIREMENTS 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

 
3.3.2 LV Reticulation Material Specification 
 

 
ITEM 

 
DESCRIPTION 

 
SUPPLIER CODE/SPECIFICATION 

1. 
1.1 
1.2 
 
1.3 
1.4 

Low Voltage Cables 
PVCPVCSWAPVC Cables 
Low voltage aerial bundled conductor 
cable 
Earth continuity conductors 
Supply and deliver LV airdac service 
connection cable 

SANS 1507 : 1990 
SANS 1418 : Part 1 and 2 - 1986 
 
SANS 1411 : part 1 - 1986 
NRS 017, SANS 1411, BS 6234 

2. 
2.1 
2.2 
2.3 
 
2.4 
2.4.1 
 
2.4.2 
2.4.3 
 
2.5 
2.5.1 
2.5.2 
 
2.6 
 
2.7 

PVCPVCSWAPVC cable 
accessories 
Cable terminations 
Cable joints 
Earth continuity conductor lugs 
 
Cable kick pipes 
75 mm dia. 
 
32 mm dia. 
Stainless steel strap and buckle 
 
Cable sleeves 
150 mm dia. 
110 mm dia. 
 
Supply cable sleeve markers 
 
Supply stainless steel straps to fix 
cable against pole 

SANS 808 
Complete with lugs and cable shroud 3 
m 
Bimetallic 
 
Galvanised steel with bore as specified, 
3 mm wall 
thickness, 2m length 
Bosal conduit 
20 mm x 0.7, grade C304 
 
HDPE Class 6 
 
 
 
Refer drawing attached 
 
20 x 0.7 mm, grade C304 stainless steel 

3. 
 
3.1 
 
3.1.1 
3.1.2 
 
3.2 
3.2.1 
3.2.2 
3.2.3 
 
 
 
 
3.3 
3.3.1 
3.3.2 
 
3.4 
 
3.5 

Metering and Control Equipment 
 
Distribution Main Meter Boards 
 
Small boards, pole mounted 
Large boards, pole mounted 
 
Meters kWh 
Single phase 
Three phase 
Three phase max demand 
 
 
 
 
Moulded case circuit breaker 
5 - 100 A, SP and TP 
125 - 250 A, TP 
 
Locks 
 
Moulded case circuit breaker – 
secondary 

 

Hot dipped galvanised hung door, 
weather proof, CEM Type Reef 
Pole mounting backstrap 
Mounted against two cross-arm between  
Transformer poles 
 
Supplied by Cenored 
3 Phase, 400V 25/100A Actaris 
complete with modem 
Single Phase, as above, use one phase 
 
 
 
 
 
CBI Type SF, 5 kA 
CBI Type JSO 
 
Nored Standard Locks 
 
Heinemann, 2.5 kA 
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ITEM 

 
DESCRIPTION 

 
SUPPLIER CODE/SPECIFICATION 

ITEM DESCRIPTION SUPPLIER CODE / SPECIFICATION 

 
4. 
 
 
 
4.1 
4.1.1 
4.1.2 
4.1.3 
 
4.2 
 
4.2.1 
4.2.2 
4.2.3 
4.2.4 
4.2.5 
4.2.6 
 
4.3 
 
4.3.1 
4.3.2 
4.3.3 
4.3.4 
4.3.5 
4.3.6 
 
4.4 
 
4.4.1 
4.4.2 
4.4.3 
 
 
4.5 
 
4.5.1 
4.5.2 
4.5.3 
4.5.4 
 
 
4.6 
4.6.1 
4.6.2 
4.6.3 
4.6.4 
4.6.5 
4.6.6 
4.6.7 

 
POLE STRUCTURE AND SERIAL 
BUNDLE CONDUCTOR 
ACCESSORIES 
 
Wooden Pole 
9 m 
7 m 
5 m 
 
Pole stay 
 
Stay plate 
Stay rod 
Thimble 
Guy grip (Dead end) 
Stay wire (11 m/stay) 
Pole top dead end 
 
Strut assembly 
 
Standard backstrap 
Strut backstrap 
Bolt & nut, M16 x 40 
Bolt & nut, M16 x 125 
Barbed wire 
Pole, 9m 
 
ABC strain assembly 
 
Pigtail complete 
Stain clamp 
PVC ties (3 per assembly) 
 
 
ABC suspension assembly 
 
Pigtail complete 
PVC ties (2 per assembly) 
Stainless steel 
ABC Suspension clamp 
 
 
Pole earth 
Piercing connector 
16 sq.mm XLPE covered conductor 
Line tap 
Earth wire 
Staples 
Earth spike 
Cable to rod clamp 

 

 

 

 
 
 
 
 
SANS 753 (Pine wood) 
140 mm, top minimum 
120 mm, top minimum 
120 mm, top minimum 
 
 
 
 
GSDE 432 
SANS 182,5/4.00 mm x 1 100MPa 
Cullinan Superlock, 58 GSC 
 
 
 
 
 
Hx, ST, Galvanised 
Hx, ST, Galvanised 
5 m 
140 mm top minimum 
 
 
 
 
Sicame PA 54, 1500, Aluminum 
NRS 020 
 
 
 
 
NRS 020 
EVA coated 
Sicame PS 54T 
 
 
 
Sicame TTD 151 XF 
 
 
3/3.35 mm x 110 Mpa galvanised wire 
8 SWL wire galvanised - 40 mm long 
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ITEM 

 
DESCRIPTION 

 
SUPPLIER CODE/SPECIFICATION 

 
ITEM 

 
DESCRIPTION 

 
SUPPLIER CODE / SPECIFICATION 

 
4. 
 
 
 
 
4.7 
 
 
4.8 
 
4.8.1 
4.8.2 
4.8.3 
4.8.4 
 
4.9 
 
4.9.1 
 
4.9.2 
4.9.3 
4.9.4 
4.9.5 
4.9.6 
 
4.10 
 
4.10.1 
4.10.2 
4.10.3 
4.10.4 
4.10.5 
4.10.6 
4.10.7 
 
 

 
POLE STRUCTURE AND AERIAL 
BUNDLE CONDUCTOR 
ACCESSORIES 
 
 
Piercing connectors  
Main (sq.mm / Tap (sq.mm) 
 
ABC termination    
 
PVC pipe, 150 mm length 
Stainless steel strapping with buckle 
PVC ties (3 per termination) 
End caps for ABC cable 
 
ABC strain assembly (alternative) 
 
Threaded rod, 220 mm length 
 
Curved washer 
Hexagon nut (2 per rod) 
Pole bracket 
Strain clamp 
PVC ties (3 per assembly) 
 
ABC suspension assembly 
(Alternative) 
Threaded rod, 220 mm length 
Curved washer 
Hexagon nut (2 per rod) 
PVC ties (2 per assembly) 
Stainless steel, EVA coated ties 
Pole bracket 
Suspension clamps 

 
 
 
 
 
 
Sicame Type TTD 201 XF or equivalent 
 
 
 
 
20 x 0.7 mm, grade C304 steel 
NRS 020 
Sicame Type GPE or equivalent 
 
 
 
 
Galvanized SANS 763, full threaded, 
steel to SANS 136 or SANS 1431 grade 
300 W,M16 
 
Hexagon nut (2 per rod) 
Sicame CS 10 
Sicame PA 54 (50-70 sq.mm neutral) 
NRS 020, 7.9 mm x 300 mm 
 
 
 
Galvanized SANS 763, full threaded, 
steel to SANS 136 or SANS 1431 grade 
300 W, M16 
 
Hexagon nut (2 per rod) 
NRS 020,7.9 mm x 300 mm 
EVA - UV stabilised, grade 304C steel 
Sicame CS 14 or equivalent 
Sicame PS 54 or equivalent 

 
 

 
ITEM 

 
DESCRIPTION 

 
SUPPLIER CODE / SPECIFICATION 

 
5. 
 
 
 
5.1 
5.1.1 
5.1.2 
 
5.2 
 
 

 
POLE MOUNTED DISTRIBUTION 
BOXES AND ASSOCIATION 
MATERIAL 
 
Pole boxes with neutral bar 
4-Way pole box 
6-Way pole box   
 
Stainless steel strap with buckle 
(2 per box) 
 

 
 
 
 
 
NRS 032: Type Aluex or equivalent 
Aluex Type F5 
Aluex Type F13 
 
20 mm x 0.7 mm, grade 304 
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5.3 
5.3.1 
 
5.3.2 
5.3.3 
 
5.4 
 
5.5 
 
5.6 
 
 
5.7 
 
5.7.1 
 
6. 
 
 
 
6.1 
6.2 
 
6.3 
 
 
6.4 
6.5 
6.6 
6.7 
6.8 
6.9 
6.10 
6.11 

Compression glands for 
4 x 16 sq.mm XLPE covered copper         
conductor   
10 sq.mm Airdac cable 
Illuumudac cable 
 
Moulded case circuit breaker 
 
PVC ties (5 per box plus 1per connector) 
 
XPLE covered copper conductors,  
16 sq.mm (1.5 m lengths) 
 
Insulating piercing connectors 
Main (sq.mm) / Tap (sq.mm) 
25-95 / 35-6 (ABC to 16 sq.mm) 
 
HOUSE CONNECTION MATERIAL 
(Excluded airdac cable measured as 
C.P.A Type I material) 
 
Pigtail bolt 
Service clamp 
 
Wall anchor lug with coach screw and 
fischer plug 
 
Suspension strap 
Pigtail anchor screw 
Service pole 
Nut eye, M16 
Split pole 
Bolt and nut 
Earthing rod 
Cable to rod clamp 

Pratley, No 3, galnd, SANS 1031 
 
Pratley, Black, Tufflon Compression No 0 
Pratley, Black, Tufflon Compression No 0 
 
SANS 156 
 
NRS 020 
 
Aberdare 
Note: 25 sq.mm AL, XLPE covered 
conductors can also be offered 
 
 
Sicame TTD 151 XF or equivalent 
 
 
 
 
 
 
 
 
Sicame PC 83 or equivalent 
 
Sicame PA 69 or equivalent 
 
Sicame BD 63 or equivalent 
Sicame PA 10 or equivalent 
5 m, 120 min top, SANS 753 
 
3 m length, Tantalite treated, 120 mm 
M10 x 80 mm galvanized 
 
 

 
 
ITEM 

 
DESCRIPTION 

 
SUPPLIER CODE/SPECIFICATION 

 
7. 
 
7.1 
 
 
 
 
7.2 
 
 
 
7.3 
 
 
7.4 

 
STREET LIGHT MATERIAL 
 
Street light luminairs 70 W HPS 
Complete with Nema litertronic 
daylight switch, Nema daylight 
base and 5 A,  
2.5 kA, curve 2, circuit breaker 
 
Street light luminaire support 
(outreach) 
 
 
 
Piercing connectors 
(25 sq.mm AI to 2.5 mm Cu) 
 
Street light connection cable 
(1,5 m per luminaire) 
 

 
Refer drawings LV - 08 
 
SANS 098, All components SANS approved side 
entry, Bekalux-70 Walt HPS, IP 65 Lamp 
compartment, or equivalent 
 
 
Single strap, BEKA OR - 250 - TE complete with 
2 x M10 x 90 mm bolt and nut and 40 mm x 5 m 
backstrap, suitable for 130 - 155 diam pole 
 
Sicame type TTD 051 XF or equivalent 
 
 
Illumodac, 2.5 sq.mm 
Type Aberdare 
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3.4 MATERIAL INSTALLATION DIRECTIVES 
 

3.4.1 Medium voltage O/H line installation 

 

3.4.1.1 Poles and stays 

 

General 

 

Before the Contractor intends erecting conductors across public roads, telephone lines or other 

power line servitudes, he shall be responsible for giving adequate notice to the appropriate 

authorities of the date and time at which he proposes to perform the work. 

 

Clearing of site 

 

The Contractor shall remove everything that he brought onto the site or handled on the site in order 

to erect the power lines as well as all excess excavated material and rubble so as to leave the site 

in a neat and clean condition to the satisfaction of the engineer after the power lines have been 

erected. 

 

Excavations 

 

The holes for poles shall be excavated to a depth of 2 m and shall have dimensions of 1,5 m by 1,0 

m. 

 

The holes for stays shall be excavated to a depth of 1,3 m and shall have dimensions of 1,0 m by 

1,0 m. 

 

Once the structure has been erected and aligned and the stays installed excavations shall be 

backfilled and compacted in layers of 150 mm to 95% MOD AASHTO, 

 

All holes which are going to remain open overnight must be barricaded using approved danger 

warning tape. 

 

Erection of structures 

 

The Contractor shall ensure that the structures are not strained or damaged in any way during the 

erection thereof. 

 

The structures shall be vertical to a tolerance of 0,5% at the top of the structure after erection. 

Poles shall not exhibit either twisting or bowing greater than the approved tolerances which will not 

exceed 2% of the pole length.  Newly drilled holes to be impregnated with high temperature 

creosote.  Stay rods shall be planted such that not more than 150 mm of the rod remains above 

ground.  The stay rod shall be at the same angle as the finished stay.  The stay plate shall bear 

against undisturbed ground and shall be at right angles to the stay rod. 
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Stayed structures should be erected slightly off plumb i.e., leaning away from the stay/s.   

Between one quarter and on half of the pole diameter out of plumb should suffice.   

 

Experience will show the erector how much the pole should lean.  Having erected the pole, the 

stay/s should be made off and to do this a pulling device is necessary and a pulling eye is 

recommended.  Suitable devices are available commercially.   

 

The stays should be tensioned such that when made off and all pulling devices have been 

removed, the pole should be leaning into the stays slightly (a quarter of a pole diameter should 

suffice). 

 

If a pole is erected correctly, future plumbing operations should not be necessary unless extremely 

high winds are experienced.  If stays are installed correctly the complete line will look good and 

perform well.  A poorly constructed line will perform badly. 

 

Particular attention is drawn to the position and the size of the stays required.  Although the 

position of the stays will be pegged, ensure that the stays are in the correct position prior to 

installation thereof and whether single or double stays are required.  Before pulling the conductor, 

temporary stay wires should be erected on all poles at angles and at any intermediate positions 

where the soil is not firm. 

 

Note: At an angle of 45 stay wires will be tensioned to 1,5 times the conductor tension. 

 

3.4.1.2 A-Frame (strain and intermediate) 

 

General 

 

A-Frame to be installed at stay assembly side of pole.  Top bolt, 150 mm from top of pole. 

 

Drawings 

Refer MV-03, D-DT-3154, D-DT-3155. 

 

3.4.1.3 Strut assembly 

 

Drawings 

Refer D-DT-1167 for installation details. 

 

3.4.1.4 Transformer assembly  

 

Erection of transformers 

 

1. Transformers shall be mounted on the structure as shown in the appropriate drawing, and 

shall be hoisted into position using equipment rated to hoist the rated weight of the 

transformer. 
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2. Once the transformer has been correctly secure onto the structure, the surge arrestors and 

any other fittings shall be attached.  The final connections shall be made using the correct 

line clamps in such a manner that the dropper connections cannot swing against one 

another and will maintain the minimum clearance distances. 

 

3. The transformer shall be earthed using the correct clamps as detailed for that structure. 

 

Drawings 

 

Refer drawing MV-02 and MV-04, for installation details. 

 

3.4.1.5 Cross Arms 

 

Drawings 

 

Refer drawing MV-01 and MV-04, for installation details. 

 

3.4.1.6 Transformer earthing 

 

Drawings 

 

Refer drawing D-DT-3098 and MV-04, for installation details. 

 

3.4.1.7 Medium Voltage O/H line conductors 

 

General 

 

The erection of overhead line conductors is a very important phase in the construction of an 

overhead power line.  The appearance of the line and the subsequent reliability of the system will 

depend to a great extent on the proper erection of the conductors. 

 

Running out and stringing 

1) All equipment and temporary structures e.g. goal posts must be on site before stringing 

commences.  Each support structure shall be checked for perpendicular alignment in both 

directions.  Where H-poles are used, the H-pole shall be checked for correct alignment 

perpendicular to the line. 

 

2) For the purpose of stringing conductors, it is necessary to know the conductor temperature at 

which stringing will take place, in order to obtain correct information from Astringing charts@ or 

computerised sag and tension data, which will be supplied by the design engineer when 

required.  It is essential that conductor temperature and not ambient temperature is measured.  

The temperature shall be taken with a thermometer calibrated in degrees Celsius and inserted 

in one end of a 1 m length of conductor from which 150 mm shall have been removed from the 

centre strand.  The piece of conductor shall have been suspended at cross arm level for at 

least one hour before temperature readings are observed and these readings used to obtain 

conductor sags and tensions.  
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3) A decision should be have been taken as to how the conductors are to be run out.  At this 

point we examine the alternative methods: 

 

a) mount the drums on cradles or jacks at a point and from there to pull out the 

conductors either manually or with the aid of a vehicle.  This method results in the 

conductor being dragged along the ground and conductor damage may result; 

b) mount the drums on a vehicle, fasten the end of the conductor to the starting point 

and drive along the route. 

c) The second method is considered the most suitable.  There must be vehicular 

access along the route.  If this method is employed it should be remembered that 

the drum carrying vehicle should stop a little distance past each pole, reverse a 

little to provide slack in the conductor, and a line worker should lift the conductor 

onto the stringing blocks or rollers. 

 

4) It is essential that stringing blocks are used.  The practice of running the conductor over 

the cross arms or the insulator should not be allowed, as conductor damage, leaning poles 

and damaged insulators can result. 

5) Drums must be attended and some form of brake must be available to stop the drum 

turning when the vehicle stops.  If the drums are allowed to turn freely the conductor will be 

damaged.  The conductor must be run out from the top of the drum. 

 

6) At road crossings suitable means of keeping the conductors at a safe height above the 

road must be employed.  There are several methods used for this but whatever method is 

used, it is essential that a flagman is positioned at the crossing to control the traffic.  On 

proclaimed road crossings the Traffic Department should be in attendance.  Care must be 

taken to prevent damage to the conductor and fence at fence crossings.  Where 

conductors are being strung over roads or other services it is essential that suitable safety 

precautions are taken.  Goal posts are essential in the majority of cases. 

 

7) If it is decided that the conductor will be run out from a drum station (static drum 

position) the conductor should be run out in both directions from the station.  The use of 

suitable blocks will allow the running thought angles etc.  Conductor wastage should not 

occur if the operation is carried out correctly.  Cable drums shall be arranged so that the 

three conductors can all be pulled simultaneously and brakes shall be used to prevent the 

cable becoming too slack and rubbing on the ground or other obstacles. 

 

8) When running out conductor, the drums shall be supported on approved drum jacks.  

Suitable means shall be used to prevent drum Arun-on@. 

 

9) Slings and blocks used on angle positions must be of the correct type and strength to 

permit tensioning of the conductor whilst in these blocks.  Running blocks must be will 

maintained and rotate freely.  Conductor should not be left in blocks any longer than 

absolutely necessary (a maximum of 72 h). 

 

10) The length of pull should be as long as possible in a straight run.  Stringing thought angles 

I permitted provided that the correct stringing blocks is used. 



V/22 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

  SECTION V: EMPLOYERS REQUIREMENTS 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

 

11) The fullest possible use shall be made of the maximum conductor lengths available in 

order to reduce the number of joints in the conductor to a minimum.  It must be noted that 

joints are not advisable in crossing spans. 

 

12) The conductors, joints and clamps shall be erected in such a manner that no bird-caging, 

over tensioning of individual stands or layers of the conductor or other deformation of the 

strands or complete conductors shall occur. 

 

Tensioning and sagging 

1) The tensioning of conductors is an aspect that deserves a great deal of attention, in 

particular with recent design changes which have resulted in higher tensions. 

 

2) Tensioning and sagging of conductors shall be made by means of suitable dynamometer, 

sighting rods or other approved apparatus.  The dynamometer must be checked and 

calibrated on a regular basis. 

 

3) Auxiliary erection clamps or other tensioning devices shall be such that no relative 

movement of strands or layers of the conductor will take place. 

 

4) Conductors shall be run out and tensioned in such a manner as to reduce contact with the 

ground or other obstruction to an absolute minimum.  In particular, under no circumstances 

shall conductor be allowed to be dragged across ground, fences or other objects liable to 

damage the conductor strands.  The conductor shall not be allowed to rub on any part of 

the structure, but shall be placed in suitable aluminium jockey pulleys which shall be 

designed to impose the smallest possible restraint on the free movement of the conductor. 

 

5) When tensioning the conductors only one of the conductors need be correctly set for its 

ground clearance and sag.  The other conductors can then be set to match the one 

correctly tensioned.  For vertical construction the bottom conductor must be tensioned last. 

 

6) In view of the creep characteristics of aluminium conductor, the utmost dispatch is to be 

used in regulating conductors and applying armour rods.  When checking sags, it is 

necessary that this be done at a span adjacent to the tensioning point, a span adjacent to 

the fixed point and at a span about the middle of the tensioned length, in order to ascertain 

that there has been no “hang back” of the conductor, thus ensuring that all spans are 

correctly tensioned. 

 

7) Where preformed helical armour rods, splices, dead ends and stays make off’s are used, 

extreme care shall be exercised in the storage of these items.  They shall be stored in their 

original packing until actually used.  When being installed, care shall be taken that 

abrasive grit is not lost through mishandling. 
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Minimum Clearances 

 

 
Maximum 
voltage for 

which insulation 
is designed, kV 

r.m.s. 
 phase-to-phase 

 
Above 
ground 
outside 

townships 
 

 
Above 
ground 

in townships 

 
Above roads in  

townships, 
proclaimed 

roads 
outside 

 townships 
railways and  

tramways 

 
To 

communication 
lines, other  

power lines or 
between power 

 lines and 
cradles 

 

 
To 

buildings,  
poles and 
structures 

not 
forming 
part of 
power 
lines 

 
1,1kV or less 
.................. 

 
4,9 

 
5,5 

 
6,1 

 
0,6 

 
3,0 

 
7,2kV.................

....... 

 
5,0 

 
5,5 

 
6,2 

 
0,7 

 
3,0 

 
12kV..................

....... 

 
5,1 

 
5,5 

 
6,3 

 
0,8 

 
3,0 

 
24kV..................

....... 

 
5,2 

 
5,5 

 
6,4 

 
0,9 

 
3,0 

 
33kV 

....................... 

 
5,3 

 
5,5 

 
6,5 

 
1,0 

 
3,0 

 

Provided that these figures are based on the assumption that clearances shall be determine for a 

minimum conductor temperature of 50C and a swing angle corresponding to a wind pressures of 

500 Pa: Provided further that where under normal conditions power line conductors operate shall 

be in accordance with the clearance indicated in the table. 

 

3.4.2 SETTING OUT OF LINES 

 

The setting out of overhead lines shall be done by professional, registered land surveyors.  The 

name and company profile of this subcontractor shall be submitted with this tender. 

 

All spanning sheets shall be provided in CAD format for as-built information.   

 

The as-built information shall contain coordinates for all T-offs, angles poles and transformer points  

and road crossing. 

 

All road crossings to main roads and district roads shall be properly drawn out in CAD format 

indicating pole positions from the centre line of the road and clearance. 
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3.4.3 ROUTE CLEARING 

 

1. GENERAL 

The scope of work shall include the following works (see project details): 

1.1. To carry out bush clearing work along the power line route, 

1.2. To grade a service road adjacent to the bush cleared strip along the power line route, 

1.3. To apply weed killer to the bush cleared area as specified, 

1.4. Installation of gates and fences. 

 The clearances given in this specification are the minimum required. 

1.5. While clearing the trees in the vicinity of the power line route, falling distance of any tree or trees 

which are likely to fall on the conductors of the power line (ascertained by visual inspection) shall 

be considered.  Such so called "high risk" trees or its branches, shall be felled only under 

supervision of the engineers. 

1.6. To prevent growth of trees/shrubs under and near the power line, weed killer which is supplied by 

Tender Board shall be applied. 

1.7. The required minimum horizontal clearances on either side of the centre line of the structure 

which shall be maintained for the various configurations and voltages of power lines are shown in 

the table below Also refer attachment: “Table 1. Working/Safety Clearances for Power Lines”: 

 

LINE VOLTAGES 

1.1.1 1

1

K

V 

22KV 33kV 66kV 132KV 220kV 

Single pole construction 4m 4m 4m 5m 8m - 

BS 1320 construction 4,5m 4,5m 4,5m - - - 

'H' Pole construction or 

5 Pole structures 

4,5m 4,5m 4,5m 8m 8m - 

Steel structures - - - - 11m 11m 

 

1.8. It is imperative that while maintaining the specified clearances, as indicated in this specification, 

all tree branches or tree tops which are capable of producing off-shoots in due course shall be 

cleared in a such a way that it will be impossible for any of the off-shoots of these trees to grow 

towards the power lines.  In the vicinity of a power line overhanging branches of any trees are 

impermissible. 

1.9. All the felled branches, cleared bushes/shrubs and tree stubs etc. shall be removed from the line 

route and carted away so that the free movement of maintenance crews and vehicles are 

possible.  In addition, the route shall be cleared of all other obstructions like stone heaps, rocks, 

ant hills etc. so that required clearances from the line to the ground is maintained throughout. 

Stub roots shall be fully removed from the ground or cut below ground level. 
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1.10. A cleared track shall be provided along the whole route of the line to enable free movement of 

vehicles.  All protruding sharp rocks must be cut level or covered with imported gravel, levelled 

and compacted.  Holes must also be filled with gravel, levelled and compacted. 

1.11. Where clearing is done near a river, the contractor must ensure that no felled 

bushes/branches/shrubs are left behind in the riverbed.  

 

1.12. In mountainous/rough terrain, the contractor shall be responsible for any reasonable prevention 

of ground erosion should either the landowner or engineer requires it. The amount and placement 

of these embankments will be determined on site and shall be subject to approval by the 

engineer.  Should any conflict arise regarding the need/amount for such embankments, the 

engineer must first resolve the matter before the work can commence. 

1.13. Environmental sensitivity shall be taken into account when clearing is done.  All environmental 

factors shall be discussed with both the engineer and the landowner prior to bush clearing.  

Should there be a change in route due to environmental factors, the engineer must first be 

consulted.  

1.14. Weed Killer: The weed killer required will be provided by the client to a site mutually agreed upon. 

The Contractor shall be required to acknowledge receipt, in writing, of weed killer received in 

good order.  As from such date and time the weed killer shall be held at the risk of the contractor 

for risks of loss or damage howsoever caused. The Contractor will be liable for transport of weed 

killer from the site agreed upon to various points on the line route. 

 

2. RESPONSIBILITIES OF THE SURVEYOR 

The surveyor is responsible for the final routing of the power line.  He shall use his discretion to ensure 

that the most practical route is followed, with specific reference to maintainability, access and ease of 

construction while optimising to obtain the shortest line route.  The surveyor shall report to the district 

staff prior to route selection in order to clarify any special conditions regarding the route. 

 

2.1. Tender Board shall supply the surveyor with the following: 

2.1.1. Provisional route map 

2.1.2. Total budgeted line length 

2.1.3. List of rights of way obtained 

2.2. The contractor shall notify MINISTRY OF MINES & ENERGY of the following: 

2.2.1. Any changes in property crossed 

2.2.2. Line length increases by more than 2,5% from budget 

2.2.3. Conflicts arising with any landowner/representative 

2.2.4. Any special conditions requested by a landowner/representative 
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3. TECHNICAL SPECIFICATION: SURVEY 

3.1. It is the surveyor’s responsibility to ensure that all clearances are according to NORED 

specifications. 

3.2. Road Crossings. 

3.2.1. Power lines parallel to roads shall not be closer to the road than the required Building 

Restriction distance, normally 100 meters from the center line. It’s the surveyor’s duty 

to comply with specifications of the Department of Transport – any exemptions to be 

requested by NORED. 

3.2.2. Roads shall be crossed at a minimum angle of 60º to the road center line.  

3.2.3. Poles and stays shall be a minimum of 45 meters from the road centerline. 

3.2.4. Road crossings shall be constructed by either 3 intermediate A-frames (with twin ties) 

or A-frame strain (with arching horns) on both sides of the road. 

3.2.5. For required clearances, refer to the attached schedule (Table 1). 

3.3. Railway crossings. 

3.3.1. Railway crossings shall be crossed at a minimum angle of 60º to the railway centerline. 

3.3.2. Poles and stays shall be a minimum of 18 meters from the railway centerline. 

3.3.3. Railway crossings shall be constructed by either 3 intermediate A frames (with twin 

ties) or A-frame strain (with arching horns) on both sides of the rail. 

3.3.4. For required clearances, refer to the attached schedule (Table 1). 

3.4. Power and communication lines 

3.4.1. Power and communication lines shall be crossed at a minimum angle of 60º (>48 kV) 

and 45º (<48 kV). 

 

3.5. Airstrips 

3.5.1. Airstrips shall be kept clear at a slope of 1:50 all around. 

3.6. Stays 

3.6.1. For single pole lines 3 stays shall be installed at an angle of 45º to the pole for line 

angles > 35º.  For angles < 35º a single stay shall be installed.  In special cases these 

conditions may be altered on site with the approval of the client. 

3.6.2. All angle strain structures shall be installed with 3 stays (2 in line and one on bisect). 

3.6.3. One stay in line of the t-off shall be installed on a t-off pole. 

3.6.4. The first span from a t-off cross arm shall not exceed 70 meters. 

3.6.5. The last span before a transformer pole shall not exceed 70 meters. 
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3.7. Service / Structures. 

3.7.1. Power lines shall not cross permanent structures other than roads, railways, and 

communications line for which proper crossing specifications exist. 

3.7.2. Power lines shall clear permanent structures in such a way that, shall such a structure 

fail / fall over, it will not come in contact with the power line and vice versa. 

3.8. Templating and Profiling. 

3.8.1. For 11-33kV lines, span lengths shall be on average optimized to a distance of 120 

meters. 

3.8.2. In rough terrain profiling and templating shall be done up to ensure the required ground 

clearances. 

3.8.3. Where a span length exceeds 150 meters, H-pole structures shall be installed on both 

sides of the span.  Span lengths and cross arm widths shall be confirmed with the 

engineer. 

3.9. Drawings, spanning sheets and maps. 

3.9.1. All service crossings (Roads, Railways, Telephone lines, Power lines, Water canals 

and Main supply line) shall be profiled and drawn on scale with specific reference to the 

following details: 

Cross section (H 1:2000; V 1:200). 

• Service height, Ground profile. 

• Power line pole heights and conductor attachment heights. 

• Ground and service clearances (Vertical). 

• Distances between services and poles (Horizontal). 

Plan (1:2000). 

• Pole positions and service position. 

• Angles of crossing. 

• Distances between services and poles. 

• Description of service (road numbers etc.) 

3.9.2. Spanning sheets shall be drawn indicating the following information: 

• Poles, pole numbers 

• Structure types other than intermediate. 

• Span lengths and cumulative line lengths. 

• Angles. 

• Services, fences etc. encountered / crossed. 



V/28 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

  SECTION V: EMPLOYERS REQUIREMENTS 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

 

3.9.3. Maps:  The final surveyed route must be updated on the 1:50 000 maps available from 

the engineer. 

3.9.4. Co-ordinates (expressed in decimal degrees based on a datum compatible with the 

Namibian 1:50 000 maps or WGS84) of all bends, ends and T-offs must be submitted 

in both electronic as well as hard copy. The datum used must be stated clearly on all 

documents providing co-ordinate information. 

3.10. Other 

3.10.1. The engineer must approve all drawings, maps, spanning sheets before any 

construction shall commence. 

3.10.2. A map indicating the proposed line route will be given to the contractor. Any deviation 

from the planned route affecting the line length must be confirmed with and approved 

by the engineer. 

3.10.3. All pole and stay positions must be pegged and clearly marked for easy visibility. 

 

4. RIGHTS OF WAY 

All rights of way to cross over private properties are to be secured by the client. The Contractor must not 

stray from the Tender Board servitude.  However, the Contractor shall, before entering onto any private 

property, inform the owner or his legal representative of his intention to do so and shall make such 

arrangements with such owner or his legal representative as may be necessary to ensure free and 

unhampered entry to, and movement on or over the property concerned, for the duration of the bush 

clearing/surveying period. 

5. BEHAVIOUR TOWARDS PROPERTY OWNERS AND THE PUBLIC 

Whenever reasonably possible, the contractor shall meet with the landowner/representative of the 

property on which the work will be done, introduce himself and the company he represents and explain 

the scope of work. The landowner/representative must be informed of the planned route and duration on 

the property prior to the commencement of the work.  This shall be conducted in due courtesy to the 

owner/representative.  

Any conflicts/discrepancies that arise at this stage shall be brought to the engineer’s attention and shall 

be resolved by the engineer before any work will commence.  

The contractor shall verify with the owner that a right of way has been obtained either by a power supply 

contract or a way-leave form. 

6. GENERAL AND SPECIFIC OBLIGATION OF THE CONTRACTOR 

The Contractor shall take all reasonable precautions to avoid damage to land, crops, grazing fields, farm 

gates or property.  While doing bush clearing no cultivated lands, fences or structures, permanent or 

temporary may be removed or damaged unless the client’s written consent for doing so has been 

obtained. 
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Game hunting or the gathering of wood of any kind on any private, communal or government-owned 

property is strictly prohibited, unless specific arrangements to the contrary have been made by the 

Contractor with such owners of land. 

The distribution or supply of intoxication liquor or drugs of any kind by the employees of the Contractor 

or any subcontractor is strictly prohibited. 

The movements of the Contractor, any subcontractor, or their employees are restricted to the areas of 

servitude and any further encroaching on private property is at all times subject to the owner's prior 

permission having been obtained. 

Should the contractor wish to camp, he will arrange the exact campsite, remuneration, dates of 

occupation and any special conditions with the relevant landowner prior to site establishment. 

Water may only be taken from private, communal or government-owned property on a basis agreed 

upon between the Contractor and such owner. 

Where the Contractor has to pass through gates of whatever nature, it shall be his duty and 

responsibility to ensure that the gates are duly closed and secured at all times and that no live-stock or 

other animals pass or enter through gates thus used by the Contractor.  If no gates are available at 

crossing points landowners shall be informed prior to the loosening and crossing of fences. Fences thus 

loosened and crossed shall be restored to its original state to the complete satisfaction of the owner. 

The dumping of refuse of whatever nature on any land is prohibited.  It will be the Contractor's 

responsibility to ensure that all camping areas adjacent thereto are kept clean and tidy and free of debris 

at all times. 

At all camping and construction sites, the Contractor shall provide for the removal or burying of human 

excreta in such a way that it will not to constitute a menace to humans or animals. 

The Contractor must ensure that work being carried out does not create a nuisance to the residents or 

animals on the property.  If the Contractor deems to continue work after the usual working hours, in the 

evenings and at night or over weekends, he must obtain the landowners' permission before proceeding 

with such work. 

 

7. NATURE OF TERRAIN 

The Contractor must acquaint himself with the nature of the terrain where, and the circumstances where 

under, the work is to be executed.  The contractor shall not be entitled to any additional remuneration for 

any reason whatsoever, including compressor work, detour routes or extra gravel fillings. 

 

8. ACCESS TO WORKS 

The client shall within its ability and considering the conditions of Clause GCC21.1 hereof extend free 

access to the works of the Contractor. 

Representatives of Tender Board shall at all reasonable times have free access to the site and all 

locations where materials are being stored.  If locks are used on any gate, the Contractor shall provide 

the client with duplicate keys for such locks. 
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3.4.4 LV Reticulation installation 

 

3.4.4.1 Installation of LV cables 

 

Trench routes 

The trench shall be absolutely straight. 

 

Cable trench 

Refer to drawing LV-04. 

 

The bottom of the trench shall be level and shall follow the contours of the final ground level. 

 

The Contractor shall remove all sharp projections which could damage the cable where the trench 

is excavated through rocky formations, and shall remove all loose rocks, material, etc. from the 

bottom of the trench. 

 

Sand bed and sand cover for cables 

A sand bed layer of soft soil shall be installed and levelled at the bottom of each trench. 

 

The minimum thickness of the sand bed layer is 50 mm. 

 

If the material that has been excavated is not suitable for the sand bed layer then suitable soil shall 

be imported for this purpose.  The cost thereof shall be included in the unit price for the excavation. 

 

If the soil for the sand bed and sand cover has to be sifted, a sieve with holes not larger than 6 mm 

shall be used. 

 

Laying of cables 

The method to be used for laying cables shall be approve by the engineer prior to the 

commencement of the laying of the cables. 

 

Sufficient lengths of cable shall be left at the beginning and end of the cable routes to allow for the 

termination of the cables.  The cable ends shall be sealed by means of heat shrink sealing caps to 

ensure that the cable is waterproof. 

 

Cable records and labels 

Cables shall be tagged on both ends to the approval of the Tender Board.  The Contractor shall 

keep accurate records of each length of cable laid. 

 

Verification of cables 

The Contractor shall be solely responsible for inspecting all cables before backfilling to ensure that 

the correct type and number of cables have been installed. 
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Crossing of other services 

Electric cables shall be installed underneath existing water, storm water and Telecom cables. 

 

The following minimum clearances shall be maintained between electrical cables and other 

services: 

Vertical  Horizontal 

Telecom cables   300 mm  300 mm 

Water pipes   300 mm  300 mm 

Sewer pipes   300 mm  800 mm 

Storm water pipes  300 mm  600 mm 

 

Existing LV electric cables 150 mm  150 mm 

Existing MV electric cables 300 mm  300 mm 

 

Back filling of trenches 

The excavated material shall be backfilled in layers of 150 mm and shall be well compacted and 

consolidated to 90% MOD AASHTO.  Where necessary the engineer may require that a 

mechanical vibrator be used for compacting the trench. 

Jointing and termination 

Joints shall be clearly marked on the as-built drawings by the contractor. 

 

3.4.4.2 Installation of cable terminations 

General 

Install to manufacturer’s instructions. 

 

3.4.4.3 Fix cable and kick pipe 

General 

- Fix kick pipe against pole on the side that is protected by the pole from cars. (Back of 

pole).  One strap 100 mm above ground level, one in middle of pipe and one 100 mm from 

top of pipe.  Ensure that grommets are installed on side from which cable is pulled in. 

- Cables should be strapped every 600 mm. 

 

3.4.4.4 Cable sleeves 

General 

Sleeves to be laid at 1 m depth.  Same procedure as LV cables. 

 

3.4.4.5 Cable sleeve makers 

General 

To be installed where indicated, protruding 50 mm above natural ground level. 

 

3.4.4.6 Pole strut 

Drawings 

Refer drawing D-DT-1167 for detail installation instructions. 
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3.4.4.7 Pole and stay 

General 

Refer Sec 8.4.1.1 

Drawings 

Refer Drawing D-DT-1165. 

 

3.4.4.8 Erection of ABC lines 

Drawings 

For detail instruction drawings refer to: 

LV- 10 

LV- 11 

D-DT-0180 

D-DT-1100 

D-DT-1120 

D-DT-1121 

D-DT-1122 

D-DT-1140 

D-DT-1141 

D-DT-1142 

D-DT-1143 

 

Minimum Clearances 

 
 

 
 

 
 

 
Minimum 

 
clearance 

 
in          

meters 

 
 

 
Maximum voltage 

for which 

insulation is 

designed, kV 

r.m.s. 

 phase-to-phase 

 
Minimu

m 

safety 

clearan

ce 

 
Above 

ground 

outside 

townships 

 

 
Above 

ground 

in townships 

 
Above roads in  

townships, 

proclaimed 

roads 

outside 

 townships 

railways and  

tramways 

 
To 

communica-

tion lines, 

other  

power lines or 

between 

power 

 lines and 

cradles 

 

 
To buildings,  

poles and 

structures not 

forming part of 

power lines 

 
1,1 or less 

........................ 

 
- 

 
4,9 

 
5,5 

 
6,1 

 
6 

 
3,0 

 
7,2 

.............................

...... 

 
1,5 

 
5,0 

 
5,5 

 
6,2 

 
7 

 
3,0 

 
12 

.............................

...... 

 
2,0 

 
5,1 

 
5,5 

 
6,3 

 
8 

 
3,0 
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Provided that these figures are based on the assumption that clearances shall be determine for a 

minimum conductor temperature of 50C and a swing angle corresponding to a wind pressures of 

500 Pa: Provided further that where under normal conditions power line conductors operate shall 

be in accordance with the clearance indicated in the table; 

 

Erection of LV ABC 

 

Preliminary Work 

 

Ensure all pole and stay work is completed.  Mount a strain clamp on the pole furthest from the 

conductor drum i.e. the dead-end position and fit suspension brackets to all intermediate poles 

including the pole closest to the drum position.  On wood pole structures a 19 mm hole should be 

drilled to accommodate mounting of strain and intermediate brackets.  Curved washers are to be 

used to ensure rigidity.  Wide groove stringing pulleys should be suspended on all structures 

including the pole closest to the drum. 

 

Setting up the cable drum 

The cable drum should be positioned 8 - 10 meters behind the first pole, but offset a few meters to 

ensure that the conductor does not rub against the structure while erection is in progress.  The 

drum must be mounted on jacks or on a suitable cable trailer and the ABC pulled from the top of 

the drum.  A simple braking device must be available to regulate the cable slack. 

 

With all pulley’s in place a length of 12 mm polypropylene rope should be used as a pilot line to pull 

the ABC along its route. 

 

Note: Never allow the ABC to be dragged on the ground, or to rub on metal parts of 

structures. 

The rope is attached to the conductor using an inner and outer pulling sock.  The inner sock (A) 

secures the tensile neutral core while the outer phase and auxiliary cores are gathered together 

around the neutral by the outer sock.  A swivel device should be placed between the rope and 

conductor to counteract the natural twist of the cable leaving the drum and to limit the wear on the 

rope. 

 

Pull the rope slowly with even tension and allow the ABC to wind off the drum and pass over the 

pulley’s.  Pull sufficient ABC to reach the last pole and attach to a stain clamp (allow additional 

cable length for jumpers as required).  Remove all pulling equipment. 

 

Tensioning 

Accurate tensioning can only be obtained by strict observance of the initial tension at the ambient 

temperature given in the sag charts provided. 
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With the conductor secured on the furthest strain clamp the slack must be pulled back onto the 

drum.  As this becomes difficult, a come-along must be attached and tensioning proceeds until the 

correct tension is reached. 

The clamp is then directly attached to the supporting cable which is fairly easy since the ABC 

between the drum and come-along is not under mechanical tension.  Once the clamp has been 

attached to the supporting cable and fixed to bracket, the lever hoist is released and tension is then 

taken up by the strain assembly. 

 

Transfer the ABC from the pulley to the suspension assemblies.  At each intermediate pole the 

ABC must be transferred from the pulley to the suspension assembly.  With the two wedges 

available, insert a wedge into the bundle about 200 mm either side of the pulley.  Wedge out the 

supporting cable or wedge away the phase conductors from the supporting cable.  Open the clip 

on the suspension clamp and lift the bundle out of the suspension clamp.  Squeeze the clip tightly 

over the supporting cable.  Remove the wedges and the pulley.  Attach the UV resistant cable ties 

around the bundle, 150 mm either side of the suspension clamp, and through the slot at the 

underside of the suspension clamp.  This is done to maintain neatness and aesthetics at each 

intermediate pole.  All intermediate poles are completed in the above manner.  If electrical 

connections or a t-junction is to be made at an intermediate pole, cable ties are attached only once 

the connections are made. 

 

Angle poles 

 

If the ABC deviates by a few degrees up to 30 from the incoming direction at the pole, the 

Suspension Assembly is still used for this situation. 

If the deviation is greater than 30 then two separate strain clamps or a double strain clamp must 

be used. 

 

Depending on the degree of deviation, the angle pole might have to be stayed or supported by a 

strut pole.  Once the ABC has been tensioned and the strain held by the strain clamp assembly, 

the angle poles are first attended to before the intermediate poles. 

 

Method of transfer 

 

Use the wedges provided (4 required) to wedge out the supporting cable on both sides of the 

pulley.  Attached a come-along to the supporting cable on both sides of the pole.  Attach a lever 

hoist to both come-alongs. 

 

Tension the ABC making sure that the chain of the lever hoist does not damage the pole.  It will be 

seen that very little extra tension is required to allow sufficient workable slack of the ABC between 

the come-alongs.  Insert the supporting cable on the shoe of the suspension clamp, and tighten the 

clip over the supporting cable.  Release the tension and the suspension clamp will swing out to 

take up the angle.  Remove the come-alongs and hoist.  Place the cable-ties on the ABC and 

suspension clamps as described earlier.  Complete the transfer of the ABC on the remaining 

intermediate poles once all angle poles have been completed. 
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Miscellaneous 

If jointing is not required continue stinging immediately or if the ABC is pulley to a fixed termination, 

protect the conductor ends by fitting suitable end caps. 

 

Where the XLPE insulation has a small puncture of if service have been removed, fill the hole in 

the insulation with bicaseal compound and apply mastic or self-amalgamating tape over the 

compound.  Conduct a final physical inspection and electrical test. 

 

3.4.4.9 Installation of Pole Boxes 

 

General 

Pole boxes to be installed perpendicular to direction of line (on side of pole).  Pole boxes shall 

be installed as high as possible that is beneath the wire that bounds the pole at the top.  

Equipment inside box shall be installed to the manufacturer’s requirements. 

 

3.4.4.10 House Connections 

 

General 

Adequate service poles will be installed to ensure a minimum clearance of 2,8 m above natural 

ground level.º 

Drawings 

Refer drawing LV - 05 

 

3.4.4.11 Streetlight Installation 

 

Drawings 

Refer drawing LV-08 for detail instructions. 

 

 

 



VI/0 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

  SECTION VI: SHEDULES 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

 

 

 

 

 

 

 

 

 

 

 

PROCUREMENT REF. NO.: W/RFQ/15-16/2021 
 
 

THE CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA 
KUTAKO SHRINE AND MEMORIAL MUSEUM AT, TOASIS, 

AMINIUS, OMAHEKE REGION 

 

 

SECTION VI: SCHEDULE 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



VI/1 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

 
 

SECTION VI: SCHEDULES 

  

 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

CONTENTS 

 
 
VI/2 PERFORMANCE SECURITY (BANK GUARANTEE) 
VI/3 BID CHECKLIST SCHEDULE 
 



VI/2 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

 
 

SECTION VI: SCHEDULES 

  

 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

  

Schedule 1 

 

Performance Security (Bank Guarantee) 

 
 

[The bank, as requested by the successful Bidder, shall fill in this form in accordance with the 

instructions indicated]   
 
Date: [insert date (as day, month, and year) of Bid Submission] 
 
Procurement Reference No. and title: [insert no. and title of bidding process] 
 
Bank’s Branch or Office: [insert complete name of Guarantor]  
 

Beneficiary: [insert complete name of Purchaser] 
 
PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 

 
We have been informed that [insert complete name of Supplier] (hereinafter called "the Supplier") has 
entered into Contract No. [insert number] dated [insert day and month], [insert year] with you, for the 
supply of [description of goods and related services] (hereinafter called "the Contract").  
 
Furthermore, we understand that, according to the conditions of the Contract, a Performance 
Guarantee is required. 
 
At the request of the Supplier, we hereby irrevocably undertake to pay you any sum(s) not exceeding 
[insert amount(s3) in figures and words] upon receipt by us of your first demand in writing declaring the 
Supplier to be in default under the Contract, without cavil or argument, or your needing to prove or to 
show grounds or reasons for your demand or the sum specified therein. 
 
This Guarantee shall expire no later than the [insert number] day of [insert month] [insert year],4 and 
any demand for payment under it must be received by us at this office on or before that date. 

 
 
.............................Bank’s seal and authorized signature(s)....................................... 

 

 

 
3  The Bank shall insert the amount(s) specified in the SCC and denominated, as specified in the SCC, in the 

currency of the Contract. 

 
4  Dates established in accordance with Clause 18.4 of the General Conditions of Contract (“GCC”), taking into 

account any warranty obligations of the Supplier under Clause 16.2 of the GCC intended to be secured by a 

partial Performance Guarantee. The Purchaser should note that in the event of an extension of the time to 

perform the Contract, the Purchaser would need to request an extension of this Guarantee from the Bank.  Such 

request must be in writing and must be made prior to the expiration date established in the Guarantee. In 

preparing this Guarantee, the Purchaser might consider adding the following text to the Form, at the end of the 

penultimate paragraph:  “We agree to a one-time extension of this Guarantee for a period not to exceed [six 

months] [one year], in response to the Purchaser’s written request for such extension, such request to be 

presented to us before the expiry of the Guarantee.”  
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SCHEDULE 2 

BID CHECKLIST SCHEDULE 

 
Procurement Reference No.: W/RFQ/15-16/2021 

 

Description 
Attached (please tick 

if submitted and cross 
if not) 

Bid letter  

Priced Activity Schedules  

Specification and Compliance Sheet  

Bid Securing Declaration   

 
Copy of Company Registration Certificate 

 

 
Original Certificate of Good Standing with the Social Security 
Commission 

 

 
Original Good-Standing Tax Certificate 

 

 
Letter of Intent from a Banking Institution confirming their intent to 
provide a Performance Guarantee should the Tenderer be awarded 
the Contract confirming the / Bank rating from Banking Institution 

 

 
Letter of Intent from a Banking Institution confirming the Tenderer’s 
Bank rating 

 

 
Most recent audited financial statements and balance sheets 

 

 
Affirmative Action Certificate from Ministry of Labour 

 

 
Curriculum Vitae of Contractor’s Representative 

 

 
Curriculum Vitae of Contractor’s Superintendent, General Foreman 
and Surveyor 

 

Disclaimer: The list defined above is meant to assist the Bidder in submitting the relevant documents and 
shall not be a ground for the bidder to justify its non-submission of major documents for its bid to be 
responsive. The onus remains on the Bidder to ascertain that it has submitted all the documents that have 
been requested and are needed for its submission to be complete and responsive. 
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Status 

 
The following Pro-Forma documents must not be completed at Bid stage, but will be completed by the 
successful Bidder after the award of the Contract to the Successful Bidder. 

 
10.1 MEMORANDUM OF AGREEMENT 
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10.1 MEMORANDUM OF AGREEMENT 

 
This contract made and entered into by and between 

 
MINISTRY OF MINES AND ENERGY 

 
Herein represented by: ……………………………………………………………………………………….……… 
 
in his/her capacity as …………………………………………………………………………………………. of the 
aforesaid Council (hereinafter referred to as the “Employer”). 
 
and 
 
……………………………………………………………………………………………………………………..…… 
 
herein represented by:  ……………………………………………………………………………………...…….… 
 
in his/her capacity as ………………………………………………………………………………………...…….… 
 
duly authorised thereto by a resolution of the aforesaid company dated ……………………………………. a 
certified copy of which is attached hereto and initialled by the parties for purposes of identification 
(hereinafter referred to as the “Contractor”) 

 
WHEREAS the EMPLOYER has called for tenders for the THE CONSTRUCTION OF THE MV LINE TO 

CHIEF HOSEA KUTAKO SHRINE AND MEMORIAL MUSEUM AT TOASIS, AMINUS, OMAHEKE 

REGION (hereinafter referred as “the works”) and the Contractor has submitted a bid which has been 

accepted by the Employer; 

 
NOW THEREFORE it is agreed as follows: 
 

1. 
 
In this agreement words and expression shall have the same meaning as are respectively assigned to 
them in the “General Conditions of Contract”. 
 

2. 
 
The letter of acceptance no …………………………………… dated …………………………… 20…………... 
And every document enumerated in the Schedule of Documents attaché hereto and initialled by the 
parties for purpose of identification shall form and be read and constructed as part of this agreement. 
The “General Conditions of Contract” and the contract drawings (if any) which shall be furnished 
separately shall form and be read and constructed as part of this agreement. 
 
In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 
the Contractor hereby undertakes to complete the work in conformity in all respects with the provisions of 
this agreement. 

3. 

 
The Employer hereby undertakes to pay the Contractor in consideration of the work the sums on the 
terms and in the manner set forth in the annexures to this agreement and the General Conditions of 
Contract. 
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THUS done and signed at ……………………………………………………………..…… for and on  
 
 
Behalf of the EMPLOYER on this ………………. day of …….…………………….……. 20.….. 
 
 
 
EMPLOYER …………………………………………… 
 
 
AS WITNESSES 
 
 
1. ……………………………………………. 
 
 
 
2. ……………………………………………. 
 
 
THUS done and signed at …………………………………………………………………… for and on  
 
 
Behalf of the Contractor on this ……………….... day of ……………………………..……20…... 
 
 
 
CONTRACTOR ……………………………………….. 
 
 
 
AS WITNESSES 
 
 
1. ………………………………………….... 

 
 
 
2. ……………………………………….…… 
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CONTENTS 

FORM NO DESCRIPTION PAGE 

FORM A CERTIFICATE OF BIDDERS VISIT TO THE SITE X/2 

FORM B BIDDERS FAMILIARITY WITH BID DOCUMENTS X/3 

FORM C AUTHORITY OF SIGNATURE X/4 

FORM D SCHEDULE OF SIMILAR WORK SUCCESSFULLY COMPLETED BY 
BIDDER 

X/5 

FORM E SCHEDULE OF CONSTRUCTION PLANT OFFERED X/6 

FORM F PRELIMINARY PROGRAM  X/8 

FORM G SCHEDULE OF KEY PERSONNEL OFFERED X/9 

FORM H CERTIFICATE OF INDEMNITY X/10 

FORM I FINANCIAL STATEMENT X/11 

FORM J INFORMATION ON BIDDER X/12 

   

NOTES: 

Where the space provided in the bound documents is insufficient, separate schedules my be drawn up in 

accordance with the given formats.  These schedules shall then be bound together with a suitable 

contents page and submitted with the BID Documents.  

All schedules must be signed by the BIDDER. 

The BIDDER is also reminded to complete the BID price on the cover sheet of this document. 
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FORM A: CERTIFICATE OF BIDDERS VISIT TO THE SITE 

This is to certify that I,  

representative of (BIDDER)  

 

of (address)  

 

 

Telephone No  

Fax No  

visited and examined the site on (date)  

I further certify that I have made myself familiar with all the local conditions likely to influence the work 
and the cost thereof, that I am satisfied with the description of the work and the explanations given by the 
Engineer and that I understand perfectly the work to be done, as specified and implied, in the execution of 
this Contract. 

  

  

  

  

 

SIGNATURE OF ENGINEER 

 

  

SIGNATURE OF BIDDERS REPRESENTATIVE   
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FORM B: BIDDER’S FAMILIARITY WITH THE BID DOCUMENT 

This is to certify that I,  

representative of (BIDDER)  

 

of (address)  

 

 

Telephone No  

Fax No  

examined the documents. 

I am fully aware of the content thereof and I have priced the Schedule of Quantities having taken into 
account the requirements of these documents (subject to reasonable amendments by the Engineer) as 
well as surface and subsurface conditions on site as revealed by inspection. 

  

  

  

  

  

  

  

  

SIGNATURE OF BIDDER  
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FORM C: AUTHORITY OF SIGNATORY 

In the case where the BIDDER is a Company, Corporation or Firm, the person whose signature appears 
below must be duly authorised to do so, whether by articles of Association, Resolution, Power of Attorney 
or otherwise.   

I/We, the undersigned am/are authorised to enter into the Contract on behalf of: 

 

 

by virtue of  

in his capacity as  

a certified copy of which is attached to the BID. 

  

  

  

  

  

  

  

  

  

 

 

 

 

SIGNATURE OF BIDDER:  
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FORM D: SCHEDULE OF SIMILAR WORK COMPLETED SATISFACTORY BY BIDDER 

The BIDDER must insert in the spaces provided below, a list of work similar to this Contract which was completed successfully by his firm during the last five (5) years, 
and similar work at present under construction by his firm.  Contract names at previous Employers and Consultants must be provided.   

     

EMPLOYER NAME 
AND TEL NO 

CONSULTING 
ENGINEER NAME 

AND NO 

DESCRIPTION OF WORK VALUE OF 
WORK 

YEAR 
COMPLETED 

     

     

     

     

     

     

     

SIGNATURE OF BIDDER:  
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FORM E: SCHEDULE OF CONSTRUCTION EQUIPMENT OFFERED 

The BIDDER must state below what construction equipment will be available and what construction 
equipment will be acquired or hired for the work should he be awarded the Contract. It is an explicit 
condition of this Contract that equipment offered shall be made available to the Contract, and if not 
available anymore, that similar and equal equipment be made available on site. 

The BIDDER must be aware that the Contractor shall be in breach of Contract in cases where equipment 
are offered in these schedules, but where such equipment, or equal and similar, are not established on 
Site during construction. 

CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE FOR THIS CONTRACT 

     

DESCRIPTION, SIZE, CAPACITY QUANTITY 

  

  

  

  

  

  

  

  

  

  

  

Note:  BIDDERs are to attach documentary proof of proposed equipment as well as the 
 respective registration numbers. Failure to attach the required documentation 
 shall result in the prejudice of the BID.  

 

SIGNATURE OF BIDDER:  



X/7 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO MEMORIAL 
MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – OMAHEKE 
REGION 

 

 
 

SECTION X: FORMS TO BE  
COMPLETED BY BIDDER 

  

 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

FORM E: CONTINUES 

CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED FOR THE CONTRACT IF THE 
BID IS ACCEPTED 

     

DESCRIPTION, SIZE, CAPACITY QUANTITY 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Note:  BIDDERs are to attach documentary proof of the plant to be hired or purchased 
 (including registration numbers and particulars of the owner). Failure to attach 
 the required documentation shall result in the prejudice of the BID.  

 

 

SIGNATURE OF BIDDER: 
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FORM F: PRELIMINARY CONSTRUCTION PROGRAM 

The BIDDER shall attach a preliminary program for the works described in this Contract, reflecting the 
proposed sequence and tempo of execution of the various activities comprising the work for this Contract, 
to this page.   

The program is solely for the purpose of assisting in adjudicating the BIDs, and in no way replaces or 
supersedes the program required in terms of Clause 8.3 of the Conditions of Contract. 

The program will include all of the milestones as set out in the Section Viii: Special Conditions of Contract. 

 

DESCRIPTION OF STAGE AND PORTION OF WORK 
EXPECTED TIME TO 
BE TAKEN (WEEKS) 

WEEK OF 
COMMENCEMENT 

WEEK OF 
COMPLETION 

    

    

    

    

    

    

    

    

    

    
 

 

 

SIGNATURE OF BIDDER: 
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FORM G: SCHEDULE OF KEY PERSONNEL OFFERED 

The BIDDER is to state below the details of the people he intends to provide on site for the execution of the 
Works.  Detailed Curricula Vitae of the personnel offered below must be included in the BID Document 

CONTRACTOR’S REPRESENTATIVE 

Name:  

Qualification:  

Years Experience:  

CONTRACTOR’S SUPERINTENDENT 

Name:  

Qualification:  

Years Experience:  

GENERAL FOREMAN 

Name:  

Qualification:  

Years Experience:  

SURVEYOR 

Name:  

Qualification:  

Years Experience:  

OTHER 

Name:  

Qualification:  

Years Experience:  

Note:  BIDDERs are to attach documentary proof of proposed personnel experience as 
well their respective qualifications. Failure to attach the required documentation 
shall result in the prejudice of the submitted BID.The offerd key personnel shall 
be guaranteed for the BID.                                               

 

SIGNATURE OF BIDDER:       
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FORM H: CERTIFICATE OF INDEMNITY 

I,   

the undersigned, A Director of the Board of Directors of said company or duly authorised by a resolution 
of the Board of Directors, herewith indemnify the Employer and the Engineer as is required in accordance 
with the stipulation of this Contract.  

CONTRACTOR:  

DATE:  

WITNESS 1:  

WITNESS 2:  

Note:  BIDDERs are to attach the Board of Directors resolution letter on the company letterhead. 
 Failure to attach the required documentation shall result in the prejudice of the submitted 
 BID. This requirement is not applicable in instances where the firm or company is 
 operated by a sole trader (100% shareholder). 

 

 

 

 

 

 

 

 

 

 

SIGNATURE OF BIDDER  
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FORM I: FINANCIAL STATEMENT 

The BIDDER is to undertake by his signature hereunder that on demand he will within 10 days produce the 

following financial statements which shall be treated confidentially: 

 

1. Most recent audited balance sheet to be submitted; 

2. Letter of Intent from Financial Institution. 

 

The BIDDER also confirm that ownership / shareholding of the Company / CC / Partnership etcetera is 

held by the following person / persons or other companies. 

 

Name 1: ................................................................ Shareholding: ……………..% 

 

Name 2: ................................................................ Shareholding: ……………..% (If 

applicable) 

 

Name 3: ................................................................ Shareholding: ……………..% (If 

applicable) 

 

Name 4: ................................................................ Shareholding: ……………..% (If 

applicable) 

 

Note:  BIDDERs are to attach all the required documentary proof. Failure to submit 
the requested documentation shall result in the rejection of the BID. 

 

 

 

 

 

SIGNATURE OF BIDDER  
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FORM J: INFORMATION ON BIDDER 

 

1. Full name, postal and street address: 

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

Origin/registration number: 

a. Namibia company/contractor/supplier/trade: 

       Registration No and date: ……………………………….……………………..………….…………. 

  Income Tax Registration no: …………………………………………………………………………. 

         Financial interests held by a foreigner/foreign company (if any) details: 

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

…………………………………………………………………………………………………………. 

b. Foreign contractor/supplier/trader: 

 Country of registration: Financial interests held by a Namibian/Namibian company (if any) 

details: 

………………………………………………………………………………………………………..…

……………………………………………………………………………………………………..……

……………….………………………………………………………………………………….………

………………………………………………………………………………………………………… 

a) Social Security Registration Number: 

………………………………………………………………………………………..………………. 

b) Employees’ Compensation Registration Number: 

…………………………………………………………………………………………………………. 

………………………………………………………………….………………………………………. 

…………………………………………………………………………………………………………. 
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2. Capital structure: 

Total equity capital    N$ ………………………………………..……..…. 

 

      Amount   Percentage of 

      N$   Total capital 

a) Capital owned by  

Namibians/Namibian Company  …………….…….….. …………………..…...…. 

 

      Amount   Percentage of 

      N$   Total capital 

b) Capital owned by  

Foreigners/Foreign Company  ………………………       …..……………………… 

 

c) Names of Shareholders and Board of Directors: 

(should be part of BID document) 

 

Shareholders     Board of Directors 

 

…………………………………………………            ………………………………………………… 

…………………………………………………            ………………………………………………… 

…………………………………………………             ……………………………………………….. 

…………………………………………………             ……………………………………………….. 

…………………………………………………             ……………………………………………….. 

…………………………………………………             .…..……………………………………….….. 

 

3. Particulars of business: 

a) Nature of activities: 

…………………………………………………………………………………………

………………….………………………………………………………………………

…………………………………….……………………………………………………

…………………………………………………………….…………… 

Is it a small-scale industry according to the Ministry of Trade and Industry? 

(Yes/No) 

…………………………………………………………………………………………………….………

………..…………………………………………………………………………………………….….…

.…………………………………………………………………………………………………………. 
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If yes, provide details 

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………..……. 

Is the BIDDER located in communal areas/underdeveloped areas notified by the Ministry of 

Trade and Industry? 

(Yes/No) 

…………………………………………………………………………………………………………….

……………………………………………………………………………………………………….…… 

If yes, provide details 

…………………………………………………………………………………………………………….

……………………………………………………………………………………………….…………… 

b) Is this a bona fide Namibian company? 

(Yes/No) 

…………………………………………………………………………………………………………….

……………………………………………………………………………………………….…………… 

If yes, provide details 

…………………………………………………………………………………………………………….

………………………………………………………………………………………………….………… 

 

c) Particulars of structured training programmes/apprenticeship courses of approved standards 

for labour/technical staff and managerial cadre/specialized training of women and 

handicapped persons/other programmes or activities benefiting disadvantaged Namibian 

citizens/assistance, sponsorship, bursaries, etc. provided to vocational training centres.  

Attached documentary evidence in support. 

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………………………………………………………………
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…………………………………………………………………………………………

………………………………………………………. 

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………. 

…………………………………………………………………………………………

…………………………………………………………………………………………

…………………………………. 

4. Organizational Strength 

Category 
Total 

Number 

Number 
of 

Namibian
s 

Number of 
Formerly 

Disadvantage
d 

Namibians* 

Number of 
Foreigners 

Citizen/ 
permanent 

a) Managing Director/s     

b) Managers     

c) Office/Personnel/Staff     

d) Technical Supervisor     

e) Skilled Labour     

f) Contract Staff Labour     

g) Number of Female(s)     

h) Number of Male (s)     

i) Number of Disabled People     

j) Total     

*Formally disadvantage Namibians = all persons who were or are directly or indirectly 

disadvantaged in the Labour field as a consequence of social, economic or educational 
imbalances arising out of racially discriminatory laws or practices before the Independence of 
Namibia. 

 
5. Is a subcontractor/sub-vendor/sub-supplier involved in the performance of the agreement? 

(Yes/No) 

If yes, indicate the percentage of the total BID amount being performed through subcontracting, 
etc. and attach the above-mentioned information in respect of the subcontractor/subsupplier. 

 
……………………………………………………………………………………………

……………………………………………………………………………………………

……………………………………………………………………………………………

……………………………………………………………………………………………

……………………………………………………………………………………………

……………………………………………………………………………………………
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……………………………………………………………………………………………

……………………………………………………………………………………………

……………………………………………………………………………………………

……………………………………………………………………………………………

……………………………………………………………………………………………

……………………………………………………………………………………………

…………………………6. Buildings and erven: 

 
Area used  (Total area (in square metres) 

Area of erf  .....................................................  

Area of buildings on erf  .....................................................  

Area of buildings used for  .....................................................  

*(manufacturing / assembling)  .....................................................  

*(Area of buildings used as office space)  .....................................................  

*(Area of buildings used for storage)  .....................................................  

 

7. Is a subcontractor / sub vendor / sub supplier involved in the performance of the 
agreement? 

(Yes/No) ……………….. 
 

If "yes", state in an annexure the percentage of the total BID amount being performed by means 
of subcontracting, etc., and furnish in that annexure full particulars of the subcontractor / sub 
vendor / sub supplier concerned, including physical address or addresses. 

 

8.  

 
  .................. ……...  ...................................    
 Signature  Date 

  
 (Signature to correspond with that on Form of BID) 

 

Documents to be attached: 

(1) Copy of registration certificate/trade license.  
(2) Copy of certificate / document to substantiate any claim as being a small scale industry.   
(3) Information regarding subcontractor / sub-vendor / sub supplier.  
(4) Documentary proof regarding training programmes, apprenticeship courses, affirmative 

action programmes or activities, or other programmes or activities benefiting disadvantaged 
or handicapped Namibian citizens.  

 
End of Form J 

 



XI/0 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

 
 

SECTION XI: LETTER OF BID 
 

  

 

  

 
PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

 
 

 
 
 
 
 
 

PROCUREMENT REF. NO.: W/RFQ/15-16/2021 
 
 

THE CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA 
KUTAKO SHRINE AND MEMORIAL MUSEUM AT, TOASIS, 

AMINIUS, OMAHEKE REGION 
 

 

 

SECTION XI: LETTER OF BID AND APPENDIX TO BID 

 



XII/1 
MINISTRY OF MINES AND ENERGY 
 

BID NO: W/RFQ/15-16/2021 

CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO 
MEMORIAL MUSEUM AND HOMESTEAD SHRINE, TOASIS, AMINUS – 
OMAHEKE REGION 

 

 
 SECTION XII: LIST OF DRAWINGS 

  

 

  

 
 PREPARED BY DENCHI CONSULTING ENGINEERS (PTY) LTD 

 

 

LETTER OF BID 

 
MINISTRY OF MINES AND ENERGY 

Private Bag 13297 

Windhoek 

Tel: (061) 284 8111 

Fax: (061) 238 643 

 
Sir 

 
BID NUMBER: W/RFQ/15-16\2021;  
 
CONSTRUCTION OF THE MV LINE TO CHIEF HOSEA KUTAKO MEMORIAL MUSEUM AND 
HOMESTEAD SHRINE, TOASIS, AMINUS, OMAHEKE REGION. 
 
 
I/We   
(Name of person, firm or company tendering to be inserted here) 

 

of (address): ........................................................................................................................  
 

and telephone no.  ..........................................................................................................................................  

hereby and, should my/our Bid be accepted, undertake to provide all materials, labour, workmanship, 

plant and everything which is or may be necessary to be supplied by me/us for the entire completion of 

the Works, comprised, described and referred to in the General and Special Conditions of Contract, 

Project Specifications and Drawings, to the entire satisfaction of the Employer, for the sum of: 

 

ORIGINAL BID 

 

N$.........................................................(in words:  ...................................................................................  

 

 ................................................................................. ) or any part thereof as detailed in the Bid Documents. 

 

In the event of there being any errors of extension and/or addition in the priced Schedule of Quantities, 

I/we agree to their being corrected, the rates being taken as correct. 

 

I/We further undertake that this offer will not be withdrawn within 90 day’s subsequent to the date of 

closing of bids and that it may be accepted at any time during the said period of 3 months. 

 

I/We further agree to maintain the works in complete, repair and make good any defects which may 

appear during the retention period/s, as specified in the Contract Documents, commencing from the 

certified date of completion of the works. 

 

I/We further agree to enter (if called upon to do so) into a formal agreement with MINISTRY OF MINES 

AND ENERGY for the construction of the services specified as soon as called upon to do so.  

 
Unless and until a formal agreement is prepared and executed, this Bid, together with your written 

acceptance thereof shall constitute a binding Contract between us. 
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If my/our bid is accepted, I/we will provide a good and sufficient Surety or obtain the Guarantee of a Bank/ 

Insurance Company (to be approved in either case by you) to be jointly and severally bound with me/us in 

a sum equal to 10% (ten per cent) of the amount of my/our Bid for the due and proper performance of the 

contract under the terms of a Deed of Suretyship in the form included as part of this Bid Document. 

 

 

 

 

SIGNED ON THIS ............................. DAY OF ............................................................ 

20............................ 

 

AT .................................................................... 

 

 ............................................................ 
 BIDDER 

 (Bid is invalid if not signed here!) 

WITNESSES  

 

  

 
1 ........................................... 

 

2 .......................................... 

 
Note : The Appendix to Bid forms part of the Bid. 

 


